
WAS Used 

RESTATE OFTEXAS ^ 

COUNTY OFTRAVIS ^ 

CONTRACTFORENGINEERINGSERYICES 
Cost Plus Fixed Fee, 

Unit Cost, Lump Sum, or Specified Rate 
Indefinite Deliverable with Work Authorizations 

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State ofTexas acting by and 
through the Texas Department ofTransportation,t25E.ttth St.,Austin,Texas 7370t,hereinafter called ̂ State,^ 
and H.W.Lochner, Inc., having its principal business address at 810 Hesters Crossing, Suite 22^, Round 
Rock,TexasT8881,hereinafter called ^Engineer,^for the purpose of contracting for engineering services. 

WITNESSETH 

WHEREAS,Government Code,Chapter 2254,Subchapter A,^Professional Services Procurement Act,^provides 
for the procurement of engineering services; and 

WHEREAS,43Texas Administrative Code ^0.30 et seq. establishes theTexas Department ofTransportation^ 
policies and procedures for contracting for engineering services; and, 

WHEREAS, the State desires to contract tor engineering services generally described as providing 
Construction Engineering Inspection ^CEÎ  services to assist the State in managing its construction 
operations, before, during, and after the construction of improvements; and, 

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinatter set forth. 

NOW,THEREFORE, theStateandtheEngineer, inconsiderationotthemutual covenants and agreements 
herein contained, do hereby mutually agree as follows. 

AGREEMENT 

ARTICLE 1.SCOPE OF SERVICES.The State and the Engineer will furnish items and perform those services 
for fulfillment of the contract as identified in Attachments, Services to be Provided by the State and Attachment 
C,Services to be Provided by the Engineer All services providedby the Engineer will conform to standard 
engineering practices and applicable rules and regulations oftheTexas Engineering Practices Act and the rules 
ofthe Texas Board of Professional Engineers. 

ARTICLE 2. CONTRACT PERIOD.This contract becomes effective when fully executed by all parties hereto and 
it shall terminate at the close of business on September 30, 2019 unless the contract period is; (t) modified by 
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, 
Article 0,SupplementalAgreements;(2) extended due toawork suspension as provided for in Attachment A, 
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article 
15,Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the first 
two years of the contract. All work authorizations must be issued within the initial two-year period, starting from 
the contract execution date. 

ARTICLE3. COMPENSATION 
A. Maximum Amount Payable. The maximum amount payable underthis contractwithout modification is 
shown in Attachment E, Pee Schedule. Payment underthis contract beyond theend ofthe current fiscal 
biennium is subject to availabilityof appropriated funds. If funds are not appropriated,this contract shall be 
terminated immediately with no liability to either party. 

B. Basis of Payment. The basis of payment is identified in Attachment E, Pee Schedule Reimbursement of 
costs incurred underawork authorization shall be in accordance with Attachment E,Pee Schedule. 
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C. Reimbursement of Eligible Costs Tobe eligible for reimbursement, the Engineers costs must (1)be 
incurred in accordance with the terms ofavalid work authorization; (2) be in accordance with Attachment E,Pee 
Schedule; and (3) comply with cost principles set forth at 43 CPR Part 3t, Federal Acquisition Regulation (PAR 
31). Satisfactory progress ofwork shall be maintained asacondition of payment. 

D. Engineer Payment of Subproviders No later than ten (tO) days after receiving payment from the State, the 
Engineer shall pay all subproviders for work performed underasubcontract authorized hereunder.The State may 
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment 
requirement. The State may also suspend the work under this contract or any work authorization until 
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be 
incorporated into all subcontracts. 

ARTiCLE 4. PAYMENT REQUIREMENTS 
A. Monthly Billing Statements The Engineer shall request reimbursement of costs incurred by submitting the 
original and onecopy of an itemized billing statement in aform acceptabletothe State. The Engineer is 
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90) 
days after costs are incurred. 

B. Billing Statement The billing statement shall show the work authorizationnumber for each work 
authorization included in the billing, the total amount earned to the date of submission, and the amount due and 
payable as of the date of the current billing statement for each work authorization. The billing statement shall 
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be 
paid in proportion to the percentage ofwork completed perwork authorizations. 

C. QverheadRates The Engineer shalluse the provisional overhead rateindicatedin Attachment E. If a 
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised 
provisional overhead rate must be included. Por lump sum contracts, the overhead rate remains unchanged for 
the entire contract period. 

D. Thirty Day Payments Upon receipt ofabilling statement that complies with all invoice requirements set forth 
in this Article, the State shall makeagood faith effort to pay the amount which is due and payable within thirty 
(30)days 

E. Withholding Payments The State reserves the right to withhold payment of the Engineers billing statement 
in the event of any ofthe following; (t)lfadisputeoverthe work or costs thereof is not resolved withinathirty day 
period; (z) pending verification of satisfactory work performed; (3) the Engineer becomesadelinquent obligor as 
set forth in Section 231.000 of the Family Code; (4) required reports are not received; or (5) the State Comptroller 
ofPublicAccountswill not issueawarrant to the Engineer. In the event that payment is withheld,the State shall 
notify the Engineer and givearemedythatwouldallowthe State to release the payment 

P. Required Reports. 
( t )As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business 
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made 
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. Cne copy shall be submitted 
with each billing statement and one copy shall be submitted to the address included in Attachment H, 
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements. 

(z) Prior to contract closeout, the Engineer shall submitaFinal Report (Exhibit H-4) to the address set forth in 
AttachmentH 

(3) The Engineer shall submitaseparate report with each billing statement showing the percent completion ofthe 
work accomplished during the billing period and the percent completion to date, and any additional written report 
requested by the State to documentthe progress ofthe work. 

C Subproviders and Suppliers List Pursuant to requirements of 43Texas Administrative Code ^0.50 et seq., 
the Engineer must provide the Statealist (Exhibit H-5/DBE or Exhibit H-0/HUB) of all Subproviders and suppliers 
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names, 
addresses, telephone numbers, and type ofwork desired 
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H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating 
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment 
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full. 

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly 
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds. An entity that is the subject of an audit or investigation must provide the state 
auditor with access to any information the state auditor considers relevant to the investigation or audit. 

ARTICLE 5. WORK AUTHORIZATIONS The State will issue work authorizations using the form included in 
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this 
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt. 
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly 
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work 
authorizations are set forth in Attachment A, General Provisions, Article 1. 

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and 
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he 
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and 
warranties are made for the purpose of inducing the State to enter into this contract. 

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided 
herein. Either party may change the above address by sending written notice of the change to the other party. 
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 

THE ENGINEER THE STATE OF TEXAS 

Engineer: State: 

Project Manager 
H.W. Lochner, Inc. 

810 Hester's Crossing, Suite 225 
Round Rock, Texas 78681 

Director, Professional Engineering 
Procurement Services 

Texas Department of Transportation 
125 E. 1 1 t h Street 

Austin, Texas 78701 

Charles F. Craycraft, P.E. 
(Printed Name) 

Chief Operating Officer 

William L. Hale, P.E. 
Chief Engineer 

(Date) 

(Title) 
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Attachments to Contract for Engineering Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Not Applicable 
G Computer Graphics Files for Document and Information Exchange, if applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts - See Attachment H Instructions 

H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts - See Attachment H Instructions N/A 

H-SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - State of Texas HUB. 
Subcontracting plan required - See Attachment H Instructions N/A 

H-SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - No State of Texas HUB N/A 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report 
H-4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 

Report N/A 
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GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer's Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 

Requirements 
35 Debarment Certifications 
36 E-Verify Certification 
37 Restrictions on Employment of Former State 

Officer or Employee 
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ATTACHMENT A 
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ERP Contract No. 4584 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement. All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period). 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the 
work authorization. In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions ofthe contract shall prevail and govern the work and costs incurred. 

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost ofthe work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E. 

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued. 

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part 
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract. The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the 
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration ofthe work authorization. Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A ofthe contract (Compensation). 

F-1. More Time Needed. Ifthe Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization. The Engineer must allow 

Eng - lndefDelwWA.doc Page 1 of 11 Attachment A 



WAs Used ContractNo.t5-5IDP5u05 
ERPContractNo.4584 

adequate time forthe State to review and approve any request foretime extension prior to expiration of 
the work authorization. Ifthe change in scope affects the amount payable underthe work authorization, 
the Engineer shall preparearevised work authorization budgetforthe State's approval. 

G. New Work Authorization Ifthe Engineer does not complete the services authorized inawork 
authorization before the specified completion date and has not requestedasupplemental work authorization, 
the work authorization shall terminate on the completion date. At the sole discretion ofthe State, it may issue 
anewworkauthorizationtotheEngineerfortheincompleteworkusingtheunexpendedbalanceofthe 
preceding work authorization forthe project. If approved hythe State,the Engineer may calculate any 
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in 
accordance with Attachment E, Fee Schedule. 

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on 
afaxed copy of the work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received hythe State within five business days from the date on the faxed 
copy. 

I. Proposal Work Authorizations. The State may issueaproposal work authorization underwhich the 
Engmeerwill suhmitaproposal for additional work. The proposal must he for additional work that is within the 
defined scope ofwork underthis contract. The amount to he paid foraproposal work authorization will hea 
lump sum for each proposal The lump sum payment will he no less than two percent (2%) and no more than 
four percent (4%) ofthe State's estimate ofthe cost ofthe additional work. The Engineer may electwithout 
penalty not to suhmitaproposal in response toaproposal work authorization. Any proposal submitted in 
response toaproposal work authorization will be the sole property ofthe State. The State may,at its option, 
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in 
response to the various proposal work authorizations may be compared by the State for the purpose of 
determining the contract under which the work will be awarded. The determination of the contract under which 
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's 
qualifications and will not considerthe Engineer's rates. 

J.Deliverables Upon satisfactory completion ofthe work authorization,the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance. 

ARTiCLEz. PROGRESS 
A. Progress meetings. The Engineer shall from time to time during the progress ofthe work conferwith the 
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work 

B. Conferences Atthe request ofthe State orthe Engineer,conferences shall be provided atthe Engineer's 
office,the office ofthe State, or at other locations designated by the State. These conferences shall also 
include evaluation ofthe Engineer's services and work when requested by the State. 

0.Inspections. Iffederal funds are used to reimburse costs incurred underthis contract, the work and all 
reimbursements will be subject to periodic review by the U.S.Department ofTransportation. 

D. Reports. The Engineer shall promptly advise the State in writing of events that haveasignificant impact 
upon the progress ofawork authorization,including: 

t. problems, delays, adverse conditions thatwill materially affect the ability to meetthe time schedules 
and goals, or preclude the attainment of project work units by established time periods: this disclosure 
will be accompanied by statement ofthe action taken or contemplated,and any State orfederal 
assistance needed to resolve the situation: and 

z. favorable developments or events which enable meeting the work schedule goals soonerthan 
anticipated. 

E. Corrective Action. Should the State determine that the progress ofwork does not satisfy the milestone 
schedule set forth inawork authorization,the State shall review the work schedule with the Engineerto 
determine the nature of corrective action needed. 
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ARTICLED. SUSPENSION CPWCRKALITHCRIZATICN 
A. Notice Should me S t a t e d 
may verbally notify the Engineerfollowed by written confirmation,giving (30) thirty days notice. Soth parties 
may waive the thirty-day notice in writing. 

B. Reinstatement A work authorization may be reinstated and resumed in full force and effect within sixty 
(00) business days of receipt ofwritten notice from the State to resume the work. Soth parties may waive the 
sixty-day notice in writing. 

C. Contract Period Not Affected Ifthe State suspendsawork authorization,the contract period as 
determined in Articlezofthe contract (Contract Period) is not affected and the contract and the work 
authorization wiii terminate on the date specified unless the contract orwork authorization is amended to 
authorize additional time. 

0. Limitation of Liability. The State shall have no liability forwork performed or costs incurred priorto the 
date authorized by the State to begin work, during periods when work is suspended, or afterthe completion 
date ofthe contract orwork authorization. 

ARTICLE4.AOOITIONALWORK 
A. Notice. Ifthe Engineer is ofthe opinion that any assigned work is beyond the scope ofthis contract and 
constitutes additional work,it shall promptly notify the State in writing,presenting the facts ofthe work 
authorization and showing how the work authorization constitutes additional work. 

B. Supplemental Agreement Ifthe State finds that the work does constitute additional work, the State shall 
so advise the Engineer andawritten supplemental agreementwill be executed as provided in General 
Provisions, Article 6, Supplemental Agreements 

C. Limitation of Liability The State shall not be responsible for actions by the Engineer or any costs incurred 
by the Engineer relating to additional work not directly associated with or priorto the execution ofa 
supplemental agreement. 

ARTICLE 5.CHANOESINWORK 
A. Work Previously Submitted as Satisfactory. Ifthe Engineer has submitted work in accordance with the 
terms ofthis contract but the State requests changes to the completed work or parts thereofwhich involve 
changes to the original scope of services or character ofwork underthe contract, the Engineer shall make 
such revisions as requested and as directed by the State. This will be considered as additional work and paid 
for as specified under Article4,Additional Work. 

B. Work Ooes Not Comply with Contract. Ifthe Engineer submits work that does not comply with the terms 
ofthis contract, the State shall instruct the Engineerto make such revision as is necessary to bring the work 
into compliance with the contract. No additional compensation shall be paid forthis work. 

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are 
necessaryto correct errors or omissions appearing therein,when required to do so by the State. No additional 
compensation shall be paid for this work 

ARTICLED SLIPPLEMENTALACREEMENTS 
A. Need. The terms ofthis contract may be modified ifthe State determines thatthere has beenasignificant 
increase or decrease in the duration,scope,cost, complexity or character ofthe services to be performed. A 
supplemental agreementwill be executed to authorize such significant increases or decreases. Significant is 
defined to meanacost increase of any amount andacost decrease oftwenty percent (z0%) or more ofthe 
original estimated project cost. 

B. Compensation. Additional compensation,if appropriate,shall be calculated as set forth in Article3ofthe 
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined 
to include but not be limited to new work not previously authorized or previously authorized services thatwill 
not be performed. The parties may reevaluate and renegotiate costs at this time. 
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C. When to Execute. Both parties must executeasupplemental agreement within the contract period 
specified in Article2ofthe contract (Contract Period). 

ARTICLE7.0WNERSHIPOPDATA 
A. Work for Hire. All services provided under this contract are considered work for hire and as such all data, 
basic sketches,charts,calculations, plans,specifications,and otherdocuments created or collected underthe 
terms ofthis contract are the property ofthe State. 

B. disposition ot Documents. Aii documents prepared hythe Engineer end eii documents furnished to the 
Engineer hythe State shaii he delivered to the State upon request hythe State. TheEngineer,atitsown 
expense, may retain copies ot such documents or any other data which it has furnished the State under this 
contract, hutfurther use ofthe data is subject to permission hythe State 

C. Release ot Design Plan. The Engineer(t)will not release any roadway design plan created or collected 
under this contract except to its subproviders as necessaryto complete the contract; (2) shall includea 
provision in all subcontractswhichacknowledgestheState'sownershipofthedesign plan and prohibits its use 
for any use otherthan the project identified in this contract; and (8) is responsible for any improper use ofthe 
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting 
from improper use. Neither the Engineer nor any subprovider may chargeafee for the portion of the design 
plan created by the State. 

ARTICLE8.P0BLICINPORMATIONANDCONPIDENTIALITY 
A. Rublic Intormation. The State will comply with Government Code, Chapter 552, the Public Information 
Act, and 48Texas Administrative Code ^8BI0et seq.in the release of information produced under this 
contract. 

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract 
without the express written consent ofthe State 

C. Access to Information. The Engineer is required to make any information created or exchanged with the 
state pursuantto this contract, and not otherwise excepted from disclosure underthe Texas Public Information 
Act, available inaformat that is accessible by the public at no additional charge to the state. 

ARTICLE9.PERSONNEL, EQUIPMENT ANO MATERIAL 
A. Engineer Resources. The Engineer shall furnish and maintain quarters forthe performance of all 
services, in addition to providing adequate and sufficient personnel and equipmentto perform the services 
required under the contract The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the services required under this contract, or it will be able to obtain such 
personnel from sources other than the State. 

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have 
such knowledge and experience as will enable them to perform the duties assigned to them. The State may 
instruct the Engineerto remove any employee from association with work authorized in this contract if, in the 
sole opinion ofthe State,the work ofthat employee does not comply with the terms ofthis contract or ifthe 
conduct ofthat employee becomes detrimental to the work. 

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no 
laterthan three business days afteraproject manager or other key personnel is removed from association with 
this contract, giving the reason for removal. 

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key 
personnel without prior consent of the State. The State must be satisfied that the new project manager or 
other key personnel is qualified to provide the authorized services. Ifthe State determines that the new project 
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall 
replace him or herwith one satisfactory to the State within forty-five (45) days. 

E. Ownership of Acquired Property. Except to the extent thataspecific provision ofthis contract states to 
the contrary,the State shall own all intellectual property acquired or developed under this contract and all 
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equipment purchased by the Engineer or its subcontractors underthis contract. All intellectual property and 
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no 
longer needed forwork performed underthis contract, whichever occurs first. 

ARTICLED. LICENSEPORTxOOTLOGO USE 
A. Grant of Licensed Limitations The Engineer is grantedalimited revocable non-exclusive license to use 
the registeredTxOOT trademark logo (TxOOT Plying'T') on any deliverables prepared underthis contract that 
are the property otthe State. The Engineer may not make any use of the registeredTxOOT trademark logo on 
any other materiais or documents unless it first submits that request in writing to the State and receives 
approval forthe proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse 
the registeredTxOOTtrademark logo or bring it into disrepute. 

B. Notice of Registration Required: The Engineer's use ofthe Flying T'underthis article shall be followed 
by the capital letterRenclosedwithinacircle(^) that gives notice that the Flying T'is registered in the United 
States PatentandTrademarkOffice (USPTO). 

C. No Assignment or Sublicence. The Engineer may not assign or sublicense the rights granted by this 
article without the priorwritten consent ofthe State. 

0. Term of License. The license granted to the Engineer by this article shall terminate at the end ofthe term 
specified in Article2ofthiscontract. 

ARTICLED. SUBCONTRACTING 
A. Rrior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services 
related to the work under this contract without priorwritten approval from the State. 

B. OBE/HUBCompiiance. The Engineer'ssubcontracting program shall comply with the requirements of 
Attachment I-I of the contract (OBE/HUB Requirements). 

C. Required Provisions. All subcontracts for professional services shall include the provisions included in 
AttachmentA,General Provisions,and any provisions required by law. The Engineer is authorized to pay 
subproviders in accordance with the terms ofthe subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 

0. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
priorto performance ofwork thereunder 

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this 
contract. 

ARTICLE 12. INSPECTION OPWORK 
A. Review Rights. The State and the U.S.Oepartment ofTransportation,when federal funds are involved, 
and any oftheir authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises in which it is being performed. 

B. Reasonable Access. Ifany review or evaluation is made on the premises ofthe Engineer ore 
subprovider,the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance for the safety and convenience ofthe state orfederal representatives in the performance oftheir 
duties. 

ARTICLED. SUBMISSION OPREPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State beforeafinal report 
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report. 

ARTICLE 14.VIOLATIONOPCONTRACTTERMS 
A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract orviolation of contract terms shall be paid by the Engineer. 
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B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

ARTICLE 15. TERMINATION 
A. Causes. The contract may be terminated before the stated completion date by any of the following 
conditions. 

1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 

the services set forth herein in a satisfactory manner. 
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty 

business days notice of termination in writing to the Engineer. 
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21, 

Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business 
Requirements. 

6. By satisfactory completion of all services and obligations described herein. 

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the 
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work 
at termination will be based on a percentage of the work completed at that time. Should the State terminate 
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice 
period in excess of the amount incurred during the preceding thirty days. 

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following 
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set 
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the 
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which 
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the 
time required to employ another firm to complete the work; and (6) other factors which affect the value to the 
State of the work performed. 

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract 
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of 
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee 
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and 
administrative overhead costs during the years in which work was performed shall be used to calculate partial 
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by 
reason of any failure in performance of this contract in accordance with its terms (including any failure to 
progress in the performance of the work) if such failure arises out of causes beyond the control and without the 
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather. 

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as 
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this 
contract, except for those provisions that establish responsibilities that extend beyond the contract period. 

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its 
contract obligations, the State may take over the project and prosecute the work to completion, and the 
Engineer shall be liable to the State for any additional cost to the State. 

ARTICLE 16. COMPLIANCE WITH LAWS 
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
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and regulations,and the orders and decrees ofany court, or administrative bodies ortribunals in any manner 
affecting the performance ofthis contract, including,without limitation, worker's compensation laws, minimum 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance 
therewith. 

ARTICLED. INOEMNIPICATION 
A. Errors, Omissions, NegligentActs. The Engineer shaii save harmless the State and its officers and 
employees from all claims and liability due to activities of itself, its agents, or employees, performed underthis 
contract and which are caused hy or resultfromerror,omission,or negligent act ofthe Engineer or of any 
person employed hythe Engineer. 

B. Attorney Pees. The Engineer shall also save harmless the State from any and all expense, including, hut 
not limited to,attorney fees which may he incurred hythe State in litigation or otherwise resisting said claim or 
liahilities which may he imposed on the State asaresult of such activities hy the Engineer,its agents, or 
employees. 

ARTICLED. ENCINEERSRESPONSIBILITY 
A. Accuracy. The Engineer shall he responsible forthe accuracy ofwork and shall promptly make necessary 
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation. 

23. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or 
omissions will be determined by the State. All decisions shall be in accordance with the State's "Consultant 
Errors^Cmissions Correction and Collection Procedures" andTexas Government Code ^2252.005. The 
Engineerwill not be relieved ofthe responsibility for subsequent correction of any such errors or omissions or 
for clarification ofany ambiguities until afterthe construction phase ofthe project has been completed. 

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State in accordance with the Texas Engineering Practice Act and the rules ofthe Texas Board of Professional 
Engineers. 

O.Reseallngot Documents. Cnce the work has been sealed and accepted by the State, the State, as the 
owner, will notify the party to this contract, in writing, ofthe possibility thataStateengineer,asasecond 
engineer,may find it necessary to alter,complete, correct, revise or add to the work. If necessary, the second 
engineerwill affix his seal to anywork altered, completed, corrected,revised or added. The second engineer 
will then become responsible for any alterations, additions or deletions to the original design including any 
effect or impacts ofthose changes on the original engineer's design. 

ARTICLED. NONCOLLUSION 
A. Warranty. The Engineerwarrants that it has not employed or retained any company or person,otherthan 
abona fide employee working solely forthe Engineer,to solicit or secure this contract and that it has not paid 
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other 
consideration,contingent upon or resulting from the award or making ofthis contract. 

B. Liability. Por breach orviolation ofthis warranty,the State shall have the rightto annul this contract 
without liability or,in its discretion,to deductfrom the contract price or compensation,or otherwise recover,the 
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

ARTICLED. INSURANCE 
The Engineer certifies that it has insurance on file with Contract Services ofthe Texas Oepartment of 
Transportation in the amount specified onTexas Oepartment ofTransportation Porm 1560-CS Certificate 
Insurance,as required by the State. No other proof of insurance is acceptable to the State. TheEngineer 
certifies that itwill keep current insurance on file with that office forthe duration ofthe contract period. If 
insurance lapses during the contract period,the Engineer must stop work untilanew certificate ofinsurance is 
provided. 

ARTICLED. GRATUITIES 
A. Employees Notto Benefit. TexasTransportatlon Commission policy mandates that employees ofthe 
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Texas Department ofTransportation shall not accept any benefit, gift orfavorfrom any person doing business 
with orwho reasonably speaking may do business with the State underthis contract. The only exceptions 
allowed are ordinary business lunches and items that have received the advance written approval ofthe 
Executive Director ofthe Texas Department ofTransportation. 

B. Liability. Any person doing business with orwho reasonably speaking may do business with the State 
underthis contract may not make any offer of benefits,gifts orfavors to department employees, except as 
mentioned above. Failure on the part ofthe Engineerto adhere to this policy may result in the termination of 
this contract. 

ARTICLED. DISADVANTAGEDBUSINESSENTERRRISECRHISTCRICALLYUNDERUTILIZED 
BUSINESS REQUIREMENTS 
The Engineer agrees to complywith the requirements set forth in Attachments,Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Rlan Requirements with an assigned g 
zero goal, as determined by the State. 

ARTICLED. MAINTENANCE, RETENTICNAND AUDIT OF RECORDS 
A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The 
Engineer shall make the records available at its office during the contract period and for seven (7) years from 
the date offinal payment underthis contract, until completion ofall audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last. 

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration, 
the United States Department ofTransportation,Cffice of Inspector General,and the Comptroller General shall 
have access to the Engineer's Records which are directly pertinentto this contract forthe purpose of making 
audits, examinations, excerpts and transcriptions. 

ARTICLED. NEROTISMOISCLOSURE 
A. In this section the term "relative" means: 

(t) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse, 
child, grandchild, or great grandchild, or 

(z) the grandparent, parent, sibling,child,or grandchild ofthe person's spouse. 

B. Anotification required bythis section shall be submitted in writing to the person designated to receive 
official notices underthis contract and by flrstdass mail addressed to Contract Services Cffice, Texas 
Department ofTransportation,125 Eastltth Street, Austin Texas 78701. The notice shall specify the 
Engineers firm name,the name ofthe person who submitted the notification,the contract number,the district, 
division,or office ofTxDCT that is principally responsible for the contract, the name of the relevant Engineer 
employee, the expected role ofthe Engineer employee on the project, the name ofthe TxDCT employee who 
isarelative ofthe Engineer employee, the title ofthe TxDCT employee, the work location ofthe TxDCT 
employee,and the nature ofthe relationship. 

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees ofasubcontractorwho are expected to work underthis contract 
havearelative that is employed by TxDCTunless the Engineer has notifiedTxDCT of each instance as 
required by subsection (b). 

D. Ifthe Engineer learns at any time that any of its employees orthat any ofthe employees ofasubcontractor 
who are performing work underthis contract havearelative who is employed by TxDCT,the Engineer shall 
notify TxDCT under subsection (b)of each instance within thirty days of obtaining that knowledge. 

E. Ifthe Engineer violates this section,TxDCTmay terminate the contract immediately for cause, may impose 
any sanction permitted by law,and may pursue any other remedy permitted by law. 

Eng - lndefDelwWA.doc Page 8 of 11 Attachment A 



WAs Used Contract No. 15-5IOP5005 
ERPContractNo.4534 

ARTICLEz5.CIVILRICHTSCCMFLIANCE 
1̂1 Compliance with Reculatlons:TheEnoineer shall comply with the reoulations ofthe Oepartment of 

Transportations 
nondiscrimination; also Executive Crderttz^O titled Equal Employment Cpportunity as amended by Executive 
Crdertt375. 

^ N ^ l s c r ^ m l n a ^ 
discriminate on the grounds of race, color,sex, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. 

Solicitations tor Subcontracts. Including Frocorementot Materials and Equipment: In all solic^^ 
either by competitive bidding or negotiation made by the Engineer forwork to be performed undera 
subcontract, including procurement otrnateriais or leases ot equipment, each potential subcontractor or 
supplier shall be notified by the Engineer ofthe Engineer'sobligations underthis contract and the Regulations 
relative to nondiscrimination on the grounds of race,color,sex,or national origin. 

Intormation and Reoorts:TheEnoineer shall provide all information and reports reouiredbv the 
Regulations, ordirectives issued pursuantthereto, and shall permit accessto its books, records, accounts, 
other sources ot intormation,and facilities as may be determined by theTexas Oepartment ofTransportation 
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or 
directives. vVhere any information required of the Engineer is in the exclusive possession of another who fails 
or refuses to furnish this information,the Engineer shall so certify to theTexas Oepartment ofTransportation or 
the Federal Highway Administration,as appropriate,and shall setforth what efforts it has made to obtain the 
information. 

5̂1 Sanctions tor Noncompliance: In the event ofthe Enoineer's noncompliance with the nondiscrimination 
provisions ofthis contract, theTexas Oepartment ofTransportation shall impose such contract sanctions as it 
orthe Federal Highway Administration may determine to be appropriate, including, but not limited to: 

(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or 
(b) cancellation,termination,or suspension ofthe contract, in whole or in part. 

8̂1 Incorporation otFrovlslons:TheEnoineer shall include the provisions of paraoraohs(t)throuoh (5) in 
every subcontract, including procurement of materials and leases of equipment, unless exempt by the 
Regulations or directives issued pursuant thereto.The Engineer shall take such action with respectto any 
subcontract or procurement as theTexas Oepartment ofTransportation or the Federal Highway Administration 
may direct asameans of enforcing such provisions including sanctions for noncompliance provided,however, 
that in the event an Engineer becomes involved in,or is threatened with,litigation withasubcontractor or 
supplier asaresult of such direction,the Engineer may request the Texas Oepartment ofTransportation to 
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the 
United States to enter into such litigation to protectthe interests ofthe United States. 

ARTICLED FATENTRICHTS 
The State and theU.S.Oepartment ofTransportation shall have the royalty free,nonexclusive and irrevocable 
rightto use and to authorize others to use any patents developed by the Engineer underthis contract. 

ARTICLE2T.CCMFUTERCRAFHICSFILES 
The Engineer agrees to comply with Attachments,Computer Graphics Files for Oocument and Information 
Exchange, if determined by the State to be applicable to this contract. 

ARTICLED. CHILOSUFFCRT CERTIFICATION 
Under Section 23t .000, Texas Family Code, the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. Ifthe above certification is shown to be false, the Engineer is liable to the state for attorney'sfees, 
the cost necessary to complete the contract, including the cost of advertising and awardingasecond contract, 
and any other damages provided by law or the contract. Achild support obligor or business entity ineligible to 
receive payments because ofapayment delinquency of more than thirty (30) days remains ineligible until: all 
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arrearages bave been paid; tbe obligor is in oomplianoe witbawritten repa 
to any existing delinquency; ortbeoourtot continuing jurisdiction over tbe obild support order bas granted tbe 
obligor an exemption trom Subsection (a) o tSec t^ 
supervisedettorttoimproveearningsandcbildsupportpayments. 

ARTiCLE29. DISPUTES 
A. Disputes Not Related to Contract Services. The Engineer shall be responsible forthe settlement of all 
contractual and administrative issues arising out of any procurement made by the Engineer in support ofthe 
services authorized herein. 

8. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or 
any oon-procurement issues shall be settled in accordance with 43Texas Administrative Code^9.2. 

ARTICLE 30. SUCCESSCRSAND ASSIGNS 
The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and 
assigns to each other party otthis agreement and to the successors, executors, administrators and assigns ot 
such other party In respectto all covenants otthis contract. The Engineer shall not assign,subcontract or 
transfer its interest in this contract without the prior written consent otthe State. 

ARTICLED. SEVERABILITY 
In the event any one or more otthe provisions contained in this contract shall tor any reason, be held to be 
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any 
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein 

ARTICLE 3z.PRICRCCNTRACTSSDPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings orwritten or oral contracts between the parties respecting the subject 
matter defined herein 

ARTICLE33.CCNPLICT CP INTEREST 
A. Representation by Engineer. 
The Engineer represents that its firm has no conflict of interest thatwould in any way interfere with its or its 
employees'performance of services forthe department or which in any way conflicts with the interests ofthe 
department. The Engineerfurther certifies that this agreement is not barred because ofaconflictofinterest 
pursuant to Texas Government Code, Section 220t .25z, between it and the State. Specifically,the Engineer 
certifies that none ofthe following individuals, nor any ortheirfamily members within the second degree of 
affinity or consanguinity,ownst%or more interest, or hasafinancial interest as defined underTexas 
Government Code, Section zz0t .z5z(b), in the Engineer: any member ofthe TexasTransportatlon 
Commission, TxDCT's Executive Director, General Counsel, Chief of Procurement and Field Support 
Cperations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care 
and diligence to prevent any actions or conditions that could result inaconflict with the department's interests. 

B. Certification Status. The Engineer certifies that it is not: 
t aperson required to register asalobbyist under Chapter 305,Government Code: 
2. apublic relations firm: or 
3. agovernmentconsultant. 

C. Environmental Disclosure. Ifthe Engineerwill preparean environmental impact statement or an 
environmental assessment underthis contract, the Engineer certifies by executing this contract that it has no 
financial or other interest in the outcome ofthe project on which the environmental impact statement or 
environmental assessment is prepared 

D. Restrictions onTestlng. Ifthe Engineerwill perform commercial laboratory testing under this contract, on 
any project the Engineer may not perform more than one ofthe following types oftesting: 

t. verification testing: 
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2 quality control testing; or 
3. independent assurance testing 

ARTICLE34.CPFiCECPMANACEiyiENTAN08U0CET(CM8)AU0ITREC^ 
The parties shall comply with the requirements ofthe Single AuditActoft984,PL. 98-502,ensuring that the 
single audit report includes the coverage stipulated in2CFR 200. 

ARTICLE38.0E8ARMENT CERTIFICATIONS 
The parties are prohibited trorn making any award at any tierto any party that is debarred or suspended or 
otherwise excluded from or ineligible for participation in FederalAssistance Programs under Executive Order 
12549, debarment and Suspension ' By executing this agreement, the Engineer certifies that it is not 
currently debarred, suspended, or otherwise excluded trom or ineligible tor participation in Federal Assistance 
Programs under Executive Order 12549. The parties to this contract shall require any party toasubcontract or 
purchase order awarded underthis contract to certify its eligibility to receive Federal tunds and,when 
requested by the State,to furnishacopy ofthe certification 

ARTICLE38.EDVERIFY CERTIFICATION 
Pursuantto Executive Order RP-80,Engineer certifies and ensures that for all contracts for services,Engineer 
shall, to the extent permitted by law, utilize the United States Department of Homeland Security's E-Verify 
system during the term ofthis agreementto determine the eligibility of: 

1. All persons employed by Engineer during the term ofthis agreement to perform duties within the 
State ofTexas; and 

2. All persons,including subcontractors,assigned by Engineerto perform work pursuant to this 
agreement. 

Violation ofthis provision constitutesamaterial breach ofthis agreement. 

ARTICLED. RESTRICTIONSONEMPLOY^NTOFFORMERSTATEOFFICEROR EMPLOYE 
The Engineer shall not hireaformer state officer or employee ofastate agency who,during the period of state 
service or employment, participated on behalf ofthe state agency in this agreement's procurement or its 
negotiation until afterthe second anniversary ofthe date ofthe officer'soremployee'sservice or employment 
with the state agency ceased. 
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ATTACHMENTS 

SERVICESTOOE PROVIDED 8YTHE STATE 

Subject to availabillty^the services to be provided or performed by the State will 
include, but not be limited to, the following items; 

A. Electronic copy of full scale plans per project (provided on CD or dropbox). 

8. Electronic copy of contract Proposal and any Addendums per project (provided 
on CO or dropbox) 

C.OmitedAccesstoSiteManager,Crossroads,Sharepoint. 

0. Site Manager Coordination procedures. 

E. Storm Water Pollution Prevention Plan (SW8P) Information. 

P. SW8P Coordination procedures. 

0 Best Practices coordination procedures (Disadvantaged Business Enterprise, 
Materials, Oeneral Bookkeeping). 

H. Pield office containing office furniture,one phone line,one copier,scanner and all 
utilities, if required. 

1 Concretetesting and curingfacllitles Including cylinder breakerwlth water tank 
and heater,lf not otherwise noted In the plans. 

J ConstructionTime Schedule prepared bythe State's Designer or Contractor. 

K. Applicable forms. 

L CopiesofContractor'sChangeOrders,ifapplicable. 
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ATTACHMENTC 

SERVICEST08EPROVIOE08YTHEENGINEER 

TheTexas Oepartment ofTransportation estate) Is entering intoacontractwlthaconsulting 
firm(Engineer)tomanage construction of specific operations and to provide Engineer Led 
InspectlonTeams(ELIT) to perform various types of services that Include,but are not limited 
to, the following: 

A. Structure Inspection abridge and bridge class culvert) - includes foundations, 
substructure and superstructure. 

B Concrete Paving Inspection-includes the subgrade up to the pavement 

C. Hot Mix Asphalt Paving Inspection-includes the subgrade up to the pavement. 

0. Storm Water Pollution Plan Inspection. 

Additionally,at the direction otthe State,the Engineer shall provide the types of services that 
include, but are not limited to, the following: 

A Change Orders (Engineer to provide the estimate of cost of the change order to the 
State and to assist with negotiations If the State desires ) 

S. Track all shop drawing submittals, reviews and approvals. 

C. Performaliquidated damages assessment 

0 ReviewTrafficControl Plans (TCP). 

E. Verify ramp^lane closures are in accordance with State guidelines. 

P. Review work schedule, plan changes, construction issues, traffic changes, public 
information topics to Include review and approval of the contractor's baseline schedule 
as well as monitoring the schedule 

G. Perform time impact analysis should contractor request more time 

H. Oevelop plans to address design needs due to field changes înspection of this work 
shall be done byaflrm other than the one providing the design). This work shall not 
address errors and omissions. 

1. Identify and make recommendations to the State for the corrections of plan errors and 
omissions, substitutions,defects and deflcienciesintheworkof the contractor,subs, 
vendors,etc 
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J. Provide as-built plans. 

K Perform Critical Path Methodology (CPM). 

L. Inspection lo include daily diaries, weekly Storm Water Pollution Prevention Plan 
(SW8P) inspections, testing (Lab and Pield). 

lvl Utilization of tbe tool Site Manager to perform recordkeeping tasks 

N. Material testing and inspection in tbe field at tbe plant or stockpile source 

C Utility coordination and investigation (currently Subsurface Utility Engineering 

OENERAL REQUIREMENTS 

Tbe Engineer sball provide all labor, equipment, tools, and incidentals to inspect, sample, test 
and recommend acceptance to tbe State on tbe specific construction operations as defined in 
tbe scope of services. 

Tbe Engineer sball be responsible for Engineer led inspection teams to ensure tbe specific 
operations as defined withinthe work authorizations are conducted inaccordancewitbtbe 
construction plans, specifications, special specifications and special provisions. 

The Engineer shall provide certified personnel, outlined in the Ouality Assurance plan, that are 
knowledgeable of all materials testing procedures All personnel performing acceptance tests 
must be certified. Tbe Engineer sball provide copies of current certifications. 

Tbe Engineer sball assist and advise tbe State in matters of policy and procedure, and 
generally accepted industry practices. Tbe Engineer sball identify deficiencies in tbe work of 
tbe contractor, its subcontractors, its vendors and its consultants in tbe specific constructs 
operations and inform tbe State of tbese deficiencies 

Tbe Engineer sball coordinate witb tbe State district's Area Engineer or tbe Area Engineer's 
designee to schedule inspection ofcontractorwork activities. Tbe Engineershall be required to 
beon-site performing inspection dutiesatany time the work is being performed including 
nighttime hours and on weekends as required by the planned construction work. No overtime 
will be paid without prior approval from the State. 

Tbe scope of the project is based on the construction contract construction schedule, added 
days to the schedule as well asacloseout period The Engineer shall be responsible to close 
out the project and ensure tbat documentation and project related issues have been resolved 
and submitted to the State by tbe Engineer. 
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The Engineer shall attend any meetings required by the State to discuss specifications and 
action plans withregards to the pertinent biditems, io. Pre-Bridge Deck meeting and Pre-
Paving meeting, etc. 

The Engineer shall perform Construction Engineering and Inspection (CEI) services, to assist 
the State in managing its construction operations before, during, and after the construction of 
improvements 

The Engineer shall provide "work around'ideas to keep project moving when there isautility 
conflict. 

The Engineer shall assist the State throughout all aspects and phases of construction 
operations and shall, when and as requested bythe State, fully support the State in its 
dealings with the contractor, suppliers, subcontractors, other engineers, legal counsel, 
accountants, other consultants, government entities, utilities, property owners, and the general 
public 

TheEngineer shall provide qualified technical andprofesslonal personnel to adhere to 
professional standards consistent with those typically met by nationally known and highly 
regarded construction management firms assigned with the terms of this agreement.Unless 
otherwise instructed by the State, the Engineer shall minimize the need for the State to apply 
its own resources to assignments. 

The State reserves the right to require replacement of any personnel assigned to the project 
during this contract if performance is determined to be unsatisfactory by the State, or if any 
required certifications are allowed to lapse. 

Relevant Standards, Manuals and Policies. The Engineer shall be responsible for the 
Construction Engineering and Inspection of an assigned project to ensure it Is constructed in 
accordance with the construction plans, specifications, special specifications and special 
provisions. TheEngineer shall ensure compliance with all the State'srelevant standards, 
manuals, and policies, including the Construction Contract Administration Manual ^CCAM) and 
the Texas 2004 (or 2014) Standard Specifications for Construction and Maintenance of 
Highways, Streets,andBridges (Spec Book),special specifications,and special provisions. 
The Engineer shallfollowtheTxDOT2010GuideforSampling andTesting, the District's 
Procedures,the guidelines inTxDOT Utilities Manual,theTexas Manual onUniformTraffic 
Control Devices (TMUTCD) and all manuals accessible on the State's external Website. 

The Engineer shall have knowledge in grading operations (permanent metal deck forms and 
precast concrete panels). The Engineer shall have knowledge and proficiency with the Bridge 
Geometry System (BGS). The Engineershall have knowledge in Bridge Poundatlon and 
Design Utilizing Texas Cone Pentrometer Pounding methodology, knowledge of OSHA 
regulations and knowledge in Bridge Structural analysis, specifically the ability to analyze 
structures which may be subjected to construction loading (cranes, heavy construction 
equipment). 
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Level of Authority as Granted by the State. The Engineer shall be delegated certain levels 
of authority in decision making on the project at the discretion of the State. This will be further 
described underthe appropriate tasks The Engineershall assistand advise the State in 
mattersofpolicyand procedure, andgenerallyacceptedindustrypractices. 

Plan Errors and Omissions by Others. The Engineer shall provide services including 
identification and recommendation of corrections of plan errors and omissions, substitutions, 
detects, and deticiencies in the work otthe contractor, its subcontractors, its vendors and its 
consultants and coordinate all efforts to meet the project budget and schedule. Any plan errors 
submitted by the contractor shall be addressed with the State immediately 

Hours ofWork. The Engineershall coordinate with the Area Engineer orthe Area Engineer's 
designee to schedule inspection of contractor work activities.The Engineer shall be required to 
work during nighttime hours and on weekends as required by the planned construction work. 

It, at any time during the project, weather conditions, project delays, orwork stoppages 
temporarily reduce the need tor personnel, the State has the authority to reduce the weekly 
hours below forty (40) per week, per individual It is the duty otthe Engineer to manage the 
overtime accordingly. 

No overtime will be paid without prior approval from the State The scope is based on the 
construction contract construction schedule,added days to the schedule as well asacloseout 
period. The Engineer shall be responsible to close out the project This includes ensuring that 
all documentation and project related issues have been resolved and submitted to the State by 
the Engineer. 

Progress Reporting and Invoicing. The Engineer shall invoice according to the Function 
Code breakdowns as shown in Attachment'Cof the Contract for Engineering Services and 
Exhibit' 0 "-Pee Schedule, of each Work Authorization. The Engineer shall submit each invoice 
electronicallydirectlytotheapplicable Professional Engineering ProcurementServices^PEPS) 
Support Center using the State's template for the appropriate method of payment template 
Onamonthly basis the Engineer shall enter their Historically Underutilized Business (̂ HUB̂  
Disadvantage Business Enterprise (OBE) Reporting and Projected vs. Actual information 
directly into the Professional Services-Contract Administration Management System ^PS-
CAMS) Consultant Portal. 

The Engineer shall submitamonthly written progress report to the State's Project Manager 
regardless ofwhethertheEngineerisinvoicingforthatmonth. The Engineer's written progress 
report shall describe activities during the reporting periods activities planned for the 
period; problems encountered and actions taken to remedy them; list of meetings attended; 
and overall status,includingapercent complete by task 

Field Office Equipment. The Engineer shall provide computer equipment, PPE and 
identifiable vehicles for its personnel. The computer equipment shall include laptop computers, 
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capable of running Site Manager.Additionally,the Engineer shall provide printers and cell 
phones net otherwise previa 
shall meet all current standards set by OSHA and the State Requirements to include safety 
glasses,TY8Pants for night work. The Engineer shall obtain and utilize Site Manager 
Support software or its equivalent 

Limited Access to Staters Site Managed The Engineer shall receive limited access to the 
State's Site Manager The Engineer shall sign forms 1828, Information Security Compliance; 
1980, Requestfor External Accessto the State's Information Systems; 2110, Information 
Resources Confidentiality Agreement, and OR-IRI Information Access Request Porm. These 
access rights will be revoked once the contract is complete. 

Construction Issues andConflicts. The Engineershall identify, trackand assist in the 
resolution of construction issues and conflicts, and provide data to the Area Engineer and the 
Area Engineer's representatives to support monitoring and recording of construction activities. 

TASKOESCRIPTIONSANO FUNCTION COOES 

FUNCTION COPE 180^80^RIOHT-OP-WAYOATA 

A. UTILITY ADJUSTMENT ANOCOOROINATION 

1. Responsible Parties; 

a. Utility Coordinator Herein referred to as the provider performing 
servicesinanonengineering capacity 

2 The Utility Coordinator shall coordinate all activities with the State, or the State's 
designee, tofacilitatetheorderly progress and timely completion of theState 
construction phase. The Utility Coordinator shall be responsible for the following; 

a Work Plan. Coordinate a work plan including a list of the proposed 
meetings and coordination activities, and related tasks to be performed, a 
schedule and an estimate. The work plan must satisfy the requirements of 
the project and must be approved by the State prior to commencing work. 

b. Initial Project Meeting. Attend an initial meeting and an on site inspection 
^whenappropriate)toensurefamiliarity with existingconditions, project 
requirements and prepareawritten report ofthe meeting. 

c External Communications. Coordinate all activities with the State and its 
consultants or other contractors or representatives, as authorized by the 
State. Also, the Utility Coordinator shall provide the State copies of 
diaries, correspondence and other documentation of work-related 
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communications between the Utility Coordinator, utility owners and other 
outside entities when requested by the State. 

d. Progress Meetings. Implement a schedule of periodic meetings in the 
field with each utility company and owner or owner's representatives for 
coordination purposes. Such meetings shall commence as early as 
possible and shall continue until completion of the project. The Utility 
Coordinator shall notify the State at least two (2) business days in 
advance of each meeting to allow the State the opportunity to participate 
in the meeting. The Utility Coordinator shall provide and produce meeting 
minutes of all meetings with said utility companies, owners or owners' 
representatives within seven (7) business days. The frequency of such 
meetings shall be appropriate to the matters under discussion with each 
utility owner. 

FUNCTION CODE 145(145.164) - MANAGING CONTRACTED/DONATED PE 

A. PROJECT MANAGEMENT AND ADMINISTRATION 

1. The Engineer, in association with the State's Project Manager shall be 
responsible for directing and coordinating all activities associated with the project 
to comply with State policies and procedures, and to deliver that work on time. 

2. Project Management and Coordination. The Engineer shall coordinate all 
subconsultant activity to include quality of and consistency of work and 
administration of the invoices and monthly progress reports. The Engineer shall 
coordinate with necessary local entities. 

3. The Engineer shall: 

a. Prepare monthly written progress reports for each project. 

b. Develop and maintain a detailed project schedule to track project 
conformance to Exhibit C, Work Schedule, for each work authorization. 
The schedule submittals shall be hard copy and electronic format. 

c. Meet on a scheduled basis with the State to review project progress. 

d. Prepare, distribute, and file both written and electronic correspondence. 

e. Prepare and distribute meeting minutes. 

6 of 26 ATTACHMENT C 



ContractNo.1o-5IOR5005 
ERR Contract No. 4584 

f. Oocument phone calls and conference calls as required during the project 
to coordinate the work for various team members. 

FUNCTION COPE 180(188^ ROAOWAYOESIGN 

A UTILITY ENGINEERING INVESTIGATION (currently Subsurface Utility 
Engineering) 

1. Responsible Parties 

a. Utility Coordinator Herein referred to as the provider performing 
services inanon-engineering capacity. 

o Utility Engineer: Herein referred to as the registered Professional 
Engineer,who is an employee of the Engineer, performing services ina 
professional engineering capacity. 

2 Utility Engineering Investigation shall Include utility I n v e s t 
above ground prepared in accordance with American Association of State 
Highway and Transportation Officials (AASHTO) standards ^ASCEC-1 3802 
(http:^www.fhwa.dot.gov/programadmin/asce.cfm)jand Utility Ouallty Levels as 
follows. 

a Utility Ouality Levels are defined in cumulative order (least to greatest) as 
follows: 

i. Ouality LevelO-Existing Records: Utilities are plotted from review of 
available existing records 

ii Ouality Level C Surface Visible FeatureSurvey: Ouality l e v e l s 
information from existing records is correlated with surveyed surface-
visible features. Includes Ouality Level 0 information. If there are 
variances in the designated work area of Level 0,anew schematic or 
plan layout will be necessary to identify the limits ofthe proposed 
project and the limits of the work area required for the work 
authorization; including highway stations, limits within existing or 
proposed right of way, additional areas outside the proposed right of 
way, and distances or areas to be included along existing intersecting 
roadways. 

iii Ouality LevelE-Oesignate:Two-dimensional horizontal mapping.This 
information is obtained through the application and interpretation of 
appropriate non destructive surface geophysical methods Utility 
indications are referenced to established survey control. Incorporates 
quality levelsCandOinformation to produce Ouality Levels. If there 
are variances in the designated work area of LevelO,anew schematic 
or plan layout will be necessary to identify the limits of the proposed 
project and the limits of the work area required for the work 
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authorization; including highway stations limits within ousting ot 
proposedright of way,additional areas outside the proposedright of 
way, and distances or areas to be included along existing intersecting 
roadways. 
Ouality LevelA-Locate (Test Hole):Three-dimensional mapping and 
other characterization data This intormation is obtained through 
exposing utility facilities through test holes and measuring and 
recording (to appropriate survey control) utility/environment data 
Incorporates quality levels E,CandDinformation to produce Ouality 
Levels 

Designate (Ouality Level 8), Designate means to indicate the horizontal 
location ot underground utilities hythe application and interpretation ot 
appropriate non-destructive surface geophysical techniques and reference 
to establishedsurvey control. Designate(Ouality Levels) Services are 
inclusive of Ouality levelsCandD. 

The Engineer shall: 
As requestedby the State compile'AsEuilt" information from plans, 
plats and other location data as provided hythe utility owners. 
Ooordinate with utility owner when utility owner's policy is to designate 
their own facilities at no cost for preliminary survey purposes. The 
Engineer shallexamine utility owner's worktoensureaccuracy and 
completeness. 
Designate, record, and mark the horizontal location ofthe existing 
utility facilities and their service laterals to existing buildings using non 
destructive surface geophysical techniques. No storm sewer facilities 
are to be designated unless authorized by the State.Anon-water base 
paint, utilizing the American PublicvVorksAssociation(APvVA) color 
code scheme, must be used on all surface markings of underground 
utilities. 
Correlate utility owner records with designating data and resolve 
discrepancies using professionaljudgment. Acolor-codedcomposite 
utilityfacility plan with utility owner names,quality levels,line sizes and 
subsurface utility locate (test hole) locations, shallbe prepared and 
delivered to the State.lt is understood by both the Engineer and the 
State that the line sizes of designated utility facilities detailed on the 
deliverable are from the best available records and that an actual line 
size is normally determined from a test hole vacuumexcavation. A 
note must be placed on the designate deliverable only that states "lines 
sizes are from best available records". All above ground appurtenance 
locations must be included in the deliverable to the State. This 
information shall be provided in the latest version of Micro Station or 
Oeopak used by the State. The electronic file will be delivered on CD 
or DVD,as required by the State.Ahard copy is required and must be 
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signed, sealed, anddated by me Engineer. When requested by tbe 
State,tbe designated utility information must be over laid on the 
State'sdeslgn plans, 

v Oetermineand informtheStateoftheapproximate utility deptbsat 
critical locations as determined by the State.This depthindication is 
understood by both the Engineer and the State to be approximate only 
and is not intended to be used preparing tbe rigbt ot way and 
construction plans. 

vi. Rrovidea monthly summary of workcompleted and in processwith 
adequate detail to verity compliance witb agreed work schedule, 

vii Close-out permits as required. 
viii. Clearly identify all utilities that were discovered from quality levelsC 

and 0 investigation, but cannot be depicted in quality level 8 
standards. These utilities must have a unique line style and 
symbology in the designate (Ouality Level S) deliverable, 

ix. Comply with all applicable State policy and procedural manuals. 

c. Subsurface Utility Locate (Test Hole) Service (Ouality Level A), Locate 
means toobtain precise horizontal and vertical position, material type, 
condition, size and otherdata that may be obtainable about the utility 
facility and its surrounding environment through exposure by non 
destructive excavation techniques that ensures the integrity of the utility 
facillty.SubsurfaceUtlllty Locate (Test Hole) Servlces(Ouallty Level A) 
are inclusive of Ouality Levels 8,C,andO. 

The Engineer shall: 
i. Review requested test hole locations and advise the State in the 

development of an appropriate locate (test hole) work plan relative to 
the existing utility infrastructure and proposed highway design 
elements. 

ii. Coordinate with utility owner inspectors as may be required by law or 
utility owner policy 

Hi. Neatly cut and remove existing pavement material, such that the cut 
not to exceed OBIO square meters (1.07S square feet) unless unusual 
circumstances exist 

iv. Measure and record the following data on an appropriately formatted 
test hole data sheet that has been sealed and dated by the Engineer: 
D Elevation of top and bottom of utility tied to the datum ofthe 

furnished plan. 
D Identifyaminimum of two benchmarks utilized.Elevations shall be 

within an accuracy of1omm(.59tinches)of utilized benchmarks. 
D Elevation of existing grade over utility at test hole location 
D Horizontal location referenced to project coordinate datum 
D Outside diameter of pipe or width of duct banks and configuration of 

non-encased multi-conduit systems. 
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^ Utility facility material(s). 
^ Utility facility condition. 
^ Pavement thickness and type. 
^ Ooating/Wrappinginformationandcondition. 
D Unusual circumstances or field conditions. 

v. Excavatetestholesinsuchamannerasto prevent any damage to 
wrappings,coatings,cathodic protection or other protective coverings 
end features Water excavation can only be utilized witn written 
approval from the appropriate State District Office. 

vi. Se responsible for any damage to the utility during the locating 
process In the event of damage, the Engineer shall stop work, notify 
the appropriate utility facility owner, the State and appropriate 
regulatory agencies. The regulatory agencies include, but are not 
limited to the Railroad Oommission of Texas and the Texas 
Oommission on Environmental Ouality (TOEO). The Engineer shall not 
resume work until the utility facility owner has determined the 
corrective action to be taken The Engineer shall be liable for all costs 
involved in the repair or replacement of the utility facility. 

vii. Sack fill all excavations with appropriate material, compact backfill by 
mechanical means,andrestore pavement and surface material.The 
Engineer shall be responsible for the integrity of the backfill and 
surface restoration foraperiod of three years.Installamarker ribbon 
throughout the backfill. 

viii Furnish and installapermanent above ground marker (as specified by 
the State, directly above center line of the utility facility, 

ix. Provide completerestorationof work siteand landscapeto equal or 
better condition than before excavation.Ifawork site and landscape is 
not appropriately restored, the Engineer shall return to correct the 
condition at no extra charge to the State, 

x Plot utility location position information to scale and provide a 
comprehensive utility plan sign and sealed by the responsible 
Engineer. This informationshall be provided In thelatest version of 
Micro Station or Oeopak format used by the State. The electronic file 
willbe delivered onOOorOvO. When requested by the State, the 
Locate information must be over laid on the State'sdesign plans. 

xi. Return plans, profiles, and test hole data sheets to the State. If 
requested,conductareview ofthe findings with the State 

xii. Olose-out permits as required. 

PUNOTIONOOOE 8 0 9 ( 8 ^ 

A. OESIGNVERIPIOATIOr^OH^^ 

1 Ohange Orders 
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a. The Engineer shall review the CCAM on change orders to understand the 
State's policy. 
The Engineershall providean estimated costof changeorderstothe 
State and aid the State in price negotiations of new pay items added by 
changeorder.Reviewthe information submitted bythecontractorto verify 
the prices are within the current State wide or district bid averages. If the 
price exceeds the hid averages, review the breakdown to ensure the 
contractor is using the allowed mark-ups as specifiedin the Spec Eook. 
Prices should he fair and reasonable based on the time, material, 
equipment and labor necessary to perform the work 

c. The Engineer shall provide appropriate documentation including 
justification tor the change order,revised drawings and plan sheets with 
appropriate design backup documentation, cost breakdowns, time 
impacts, and change order descriptions Record this intormation in Site 
Manager for execution by the State. 

d The Engineer shall work with the State on submitting change orders All 
changeordersshallbesignedbytheState 

e. The Engineer shall coordinate with the State by sending all change orders 
to the assignedDistrict for funding beforeachange order is sent to the 
contractor 

f. The Engineershall provide all documentation supporting the need tor any 
change orders. 

g The Engineer shall provide all plan sheets associated with change orders. 
The plan sheets shall be signed, sealed and dated byaTexas Registered 
Professional Engineer.The Engineer shall not perform inspections on their 
design The State will perform or the State will use another provider to 
perform inspections on the Engineer's design 

h The Engineershall provide Complete District Change Order Checklist, 
signed by the Engineer 

i. The Engineer shall follow any current and new processes that are 
mandated by the State 

j . If third party funds are associated with the change order,theEnglneer 
shall assist Area Office (AC) as needed. 

DELIVERABLES: 

The Engineer shall provide the following: 

D Sealed, revised plan sheet(s) for any changes made, and corresponding 
recommended change orders 

D All change orders funded by the State and by the contractor 
D All documentation supporting the need for any change orders 
D All plan sheets associated with change orders shall be sealed by an Engineer 
D Complete District Change Order Checklist, signed by the Engineer 
^ Site Manager Change Order sheets 
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2 Submittal, TrackingandApprovaloftheShop Drawings 

a The Engineershall log, monitor,andcoordinatethecontractor'ssubmittals 
of fabrication plans, erection plans, shop drawings, change orders, 
Material on Hand, time extensions, product and material submittals, and 
Requests for Information (RFI). 

b. Tbe Engineer sball forward submittals and sbop drawings to tbe 
appropriate party and verify return of documents. 

o TheEngineershalladdressRFI'sasdirectedbytbeState. 
d. Tbe Engineer sball make recommendations to tbe State for resolution of 

any RFI's and draft any correspondence necessary for tbe resolution of 
the RFI. 

e. TbeEngineer sball coordinate RFI resolutions witbappropriate party as 
directed by tbe State 

f Tbe Engineer sball submit all sbop drawing electronically as outlined in tbe 
"Guide to Electronic Sbop Drawing Submittal", 

g. Tbe Engineer sball track all sbop drawing submittals, reviews and 
approvals. 

FUNCTIONCODE8uO^U^GENERAL FUNCTION 

A. PROJECT SUPERVISION 

1 PorTrafficControl Inspection, the Engineershall: 
a Review plan sbeets for Traffic Control Rlan (TCP) changes or 

modifications. 
b Verify tbat all laneand rampclosuresfollowStateguidelinesand lane 

restrictions as found in tbe project plans, 
c Ensuretbatalllane closure information issenttotbeassigned District 

Public Information Office 
as directed one week prior to tbe closure, 

d. Ensure that if scheduled lane closures are cancelled,aDistrict's PIO, the 
Corridor Mobility Coordinator and others, as directed, are notified 
immediately with updated Information 

e Coordinate lane closures with the AC staff 
f. Oversee project barricades and signs on a daily basis and coordinate 

corrections with the contractor as required. 
g. Perform inspections of barricades and report to contractor on Form 599 at 

aminimum of three inspections per month (two daytime inspections and 
one nighttime inspection). 

h Coordinate with the AO so thatabarricade inspection report is performed 
by the District Construction office and coordinate corrections with 
contractor. 

^ 
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IV 
v 
vi 
vii 
viii 

Complete Form 599, documenting deficiencies or actions needed and 
submit to contractor for corrective actions. The Engineer shall document 
when the deficiencies or actions are addressed and escalate as required. 
Once completed, send to AO for review. No copies shall be maintained by 
the Engineer, nor sent to any individual via email. 
Ensure the contractor makes repairs to critical items immediately and 
other deficiencies or actions shall be addressed as soon as possible per 
item 502 Barricades, Signs, and Traffic Handling and enforce non­
payment of item, if needed. 
Ensure all items meet requirements of TMUTCD, TCP, standards and 
specifications and State compliant list which include at a minimum: 

proper devices are used 
devices are clean and free of damage 
devices are properly aligned and spaced 
devices have proper reflectivity 
pavement markings are performing properly 
proper flagging procedures are followed 
signs are properly mounted and not leaning 
the overall set up is in compliance 

2. For Project Coordination, the Engineer, as directed by the State, shall provide the 
following in writing (for example, meeting minutes and e-mails): 
a. Conduct weekly coordination meetings on the project with the State 

Representative, contractor, Subcontractors and other interested parties. 
b. Participate in safety meetings with the State on the job site or Area Office 

or as required by the State. 
c. Conduct pre-activity meetings for major operations or traffic control 

changes. 
d. Review the work schedule, plan changes, construction issues, submittal 

progress, traffic changes, public information topics, and all other relevant 
matters to include review and approve the contractor's baseline schedule 
to verify the contractor has followed the approved Traffic Control Plan and 
all work has been incorporated into the schedule. 

e. Monitor the progress of the contractor's approved schedule and the 
progress of the work with the goal of meeting the contract completion 
date, review and monitor the contractor's work schedule monthly and 
recommendation to the State regarding any changes or needed changes 
to the schedule, and notify the State if the schedule does not adequately 
reflect appropriate completion dates, reasonable resources, or errors in 
logic. If additional time is requested by the contractor, the Engineer shall 
review the contractor's request and verify the time impact analysis. 

f. Analyze the contractor's monthly CPM schedule and provide 
recommendations for modifications or acceptance and verify the CPM 
schedules follow all guidelines described in the specifications. Any 
revisions to the schedule will require approval by the State. 
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3 For Project Correspondence, the Engineer shall: 

a Upon receipt of written correspondence from mo contractor, draff a 
response withinflve (5) working days for the State to revlew,comment, 
approve andsign. The Engineershalltrackallcorrespondence, approved 
or outstanding. All informal correspondence should he sent to the State 
via e-mail. All formal correspondence should he sent on the Engineer's 
letterhead 

h. Manage project issues and work directly with the contractor as directed in 
writing hythe State, 

o Escalate any major project issues to the State. 
d. Copy the State's Project Manager (PM) on all internal and external 

correspondence. 

DELIVERABLES 

The Engineer shall provide the following: 

D Monthly Barricade Inspection Reports 
^ Baseline Schedule review 
D Monthly Update Reviews 
^ Time Impact Analysis Reviews 

FUNCTION CODE 800(820^OENERALFUNCTION 

A. INSPECTION OFWORK IN PROGRESS ANO PROJECT RECORDS 

1 The Engineershall inspectwork incorporated into the projectasassigned hythe 
State to: 
a Verify that the project is huilt according to the plans and specifications, 

and all contract documents, 
h. Verify the accuracy of the work and determine pay quantities hy making 

measurements as assigned hythe State, 
c. Verify all the specifications and special provision requirements are met for 

inspecteditems of work regardingmaterials,construction,measurement 
and payment. 

d Verify daily quantities for each item ofwork assigned, performed and 
tabulate intoamonthly pay estimate to the contractor The estimate shall 
he furnished to the State for execution of payment via Site Manager. 

e Enter measurement and payment information daily into Site Manager for 
the items inspected hythe Engineer personnel 

f All fields shall he completed in Site Manager,unless otherwise directed hy 
the District's construction personnel 
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g. Verify all material sourcing information is entered into Site Manager and 
addressallmaterialortestingdeficienciesonamonthlybasis. 

2 The Engineershall maintain all records en the project perState end District 
procedures including Daily Work Reports (DWR), diaries, shopdrawings end 
submittals, RFI drawings and sketches of measured items, sets of plans, record 
set plans, material on hand terms and general correspondence. 

3 The Engineer shall verity proper drilled shatter pile installations Inspector should 
have knowledge in geological materials to ensure proper founding is achieved, 
proper underwater and slurry displacement concrete placement procedures and 
proper use ot steel casing tor dewaterlng and stability applications are 
implemented 

4. The Engineer shall verity appropriate mill tests, materials approval and Buy 
America certitications are available as required 

5. The Engineer shall verity Historically Underutilized Business (HUB) 
documentation;Commerclally UsefulFunctionreviews; Prompt Ray and Wage 
rate surveys are complete and correct. Verity corrections are made by the 
contractor. 

6. The Engineer shall verity and document all contractors' Form CST-C^I 
(Additional Classification and Wage Rate Request) and Form 2182 
(Commercially Useful Function Site Review) as directed by the State in writing 
(meeting minutes, emails and other) 

7 ForMonthlyProgress Estimates, the Engineershall: 
a Prepare all monthly progress estimates in Site Manager tor approval by 

the State and submit them on the date that is determined by the State tor 
each estimate cycle 

b Verify all quantities and coordinate with the contractor when discrepancies 
arise 

c. Submitacopy otthe Site Manager installed work report or equivalent at 
the end ofeach week to the contractortor concurrence 

d. Make recommendation for payment tor work inspected during the month. 

8. The Engineer shallmaintaina log of all contractor submittals including RFI's, 
shop drawings, concrete, police officer hours, material testing requirements, 
material on hand, reviews, approvals, and any other logs deemed necessary by 
the State, and upon request provide the log to the State. 

9. The Engineer shall administer the material on hand, process and shall: 
a Verity eligibility for payment of any material requested for payment of 

material on hand. 
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b. Monitor and verify material on hand beforepaying the contract per the 
requirements ofthe specification. 

0. Performon-site and on-site checks to verify the material is partof the 
contractor's inventory as directed. 

d Collect invoices, certifications and testing Information from the contractor 
to pay for material on hand within sixty (60) days 

e Remove the material from the estlmate,if no invoices are provided with 
sixty (00) days. 

f Spotcheckon-siteandoff-sitethematerialon hand and document for 
accuracy 

g. Malntalnalog per State District procedures. 

10. For the Environmental Process, the Engineer shall: 
a Follow all current Storm Water Management guidelines and verify SW3P 

and Environmental Permits Issues and Commitments (EPIC) sheet 
requirements are followed. 

h. Verify appropriate permits are In place for all contractor Project Specific 
Locations (PSIBs). 

c Maintain the SW3P working drawings, which shall be located in the field 
office at all times. 

d Maintain documentation in accordance with theTexas Pollutant Discharge 
Elimination System's (TPDES), and Construction General Permit (CGP). 

e. Perform SW3P inspections every seven (7) calendar days and record the 
results on the State's 2116 form and report and deficiencies to the 
contractor and verify corrections were made per the requirements of the 
CGP 

f Verify that the contractor follows the guidelines ofthe CGP. 
g. Notify the State immediately in the event the contractor has failed to make 

the corrections as per the requirements of the CGP. 
h Provide all environmental correspondence to the State 
1. If there are any change orders or added construction that will impact the 

Environmental document, the Engineer shall coordinate with the State to 
provide the necessary documentation. 

j . Maintain a separate SW3P working copy of plan set and verify it Is 
updated accordingly to remain in compliance 

k Providepersonnelcertified in EMSTraining Matrix, ENV103 and ENV300, 
or equivalent. 

11. For Documenting and Reporting, the Engineer shall: 
a. PrepareaDWR for each day of work from the begin work date until final 

acceptance. All inspectors shall prepare their own DWR each day they 
are on the project Each DWR must have the weather recorded for that 
day, including temperature high and low, weather conditions, all visitors to 
the project, traffic conditions, lane closure hours, police officer names and 
hours worked, portable message sign hours, instruction given to the 
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contractor, me contractor work hours, mo contractor's equipment end 
utilization, end equal employment opportunity (EEC) issues, safety 
concerns, SW3P information, and accidents. When recording information 
pertaining to accidents, record only factual information as observed^not 
personal opinion Also, include the subcontractors on the project, the 
number of hours on the project,and the work they are performing,and 
items for payment 

b. Maintain all relevant subcontractor forms, contract assurance logs, 
agreements, and statements of compliance 

c Submit subcontractor approval requests to the State's Area Office 
(including hauling trucks). The State will input the approval date into Site 
Manager State approval shall be required prior to payment to the 
contractorforthework performed bythe subcontractor. 

d. F i l lout theOWRworki temstabasa meanstopay for itemsof work 
inspected. Input the station number, supporting calculations, quantity 
being paid, any comments or remarks necessary, and any other 
information to properly distinguish the item being paid Reference plan 
sheets as reference markers. 

e. Maintain hard copies of measurements and attachments that support the 
calculations and quantities listed in the OWR's. 

f Malntainadaily diary on the project in Site Manager. This diary will allow 
the Engineer to recommend payment for the items listed in the OWR and 
to charge time on the project and maintain milestone charges, If 
applicable. No paper diary will be maintained. 

g Identify itemsthat will overrun and under run during thecourseof the 
project These should be addressed via change order per the State 
policy. 

h. Follow State's Concrete Procedures for field concrete specimens, 
i Maintainaset of project records and setup according to State procedures 
j . Coordinate withtheStatefor the StateOistrict Audits to beperformed. 

Track resolution of audit deficiencies. 

12 The Engineer shall provide all Items that are listed under the Field Office 
Equipment Section ofthis scope 

DELIVERABLES foritemsl-12 
The Engineer shall provide the following: 

D Monthly Project Estimates (with hard copies of measurements and attachments that 
support the calculations and quantities listed in the estimate). 

D Monthly 3rd party estimates. 
D Monthly Material on Hand forms(1914 and 1915) HMA CX2 forms. 
D Paid invoices for material on hand. 
D Documentation for extra work. 
D SW3PWorking Plan Set 
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Weekly SW8P inspections (2118 Porm). 
One OWR per day by each person inspection items of work on the project record in 
Site Manager) and supporting hard copydocumentation. 
All drilled shaft or pile logs (record in Site Manager). 
One Diary per dey by tbe project Engineer or Project Manager (record in Site 
Manager). 

3 Construction Scheduling Support Services (Primavera Scheduling Software) 
a. Contract Time Determination 

i The Engineershall developacontracttime determination schedule for 
the State's use in establishing the working days for the PS^E. 

ii TheEngineershalluseproductionratesapprovedbytheState. 
iii. The Engineer shall use Primavera scheduling software unless directed 

otherwise by the State. 
Iv The Engineershall use appropriate calendars and coding for modeling 

the type of work and incorporate weather and other constraints In the 
calendars. 

v. The contract time calendar should conform to the definition of a 
worklngdayasdefinedinthePS^E 

vi Tbe Engineer sball develop the time determination schedule to follow 
the traffic control plans taking into consideration the breakdown of 
quantities ofwork to be done in each phase 

vii The Engineer shall review contract time determination schedules and 
provldeawritten summary offindings. 

b. Preliminary and Baseline Schedules 
i. The Engineer shall review,analyze,and provide recommendations and 

submitareview report on Contractor's preliminary schedule 
ii. The Engineer shall revlew,analyze,and provide recommendations and 

submitarevlew report on the contractor's baseline schedule. 
iii The Engineer shall attend Preconstructlon Meeting and any other 

required meetings. 
c Schedule Updates (Progress and Revised) 

The Engineer shall: 
i Review and analyze Contractor's monthly progress schedule updates, 

and submit updated Schedule Review Report. Include a detailed 
review ot critical and near critical activities. Compare current update to 
previous updates using Claim Digger. 

ii. Review and analyze Contractor's monthly schedule updates for 
revisions and submit Revised Schedule Review Report. Compare 
revision to previous version of schedule using Claim Oigger 

iii. Coordinate with the State's field personnel or District Construction 
Office, to compare actual construction status with the Contractor's 
monthly update. Verify accuracy of the schedule, actual start dates, 
actual finish dates, and percent complete or remaining duration 
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Review the monthly Daily Work Reports (DWR). 
iv Schedule monthly site visits with the State's District Construction Cffice 

or Field personnel 
v. Upon the Stele's request, coordinate with the State's personnel on 

adjacent projects to determine possible conflicts or impacts. 
vi. From interim schedule updates provided hythe Contractor, identity 

changesincriticalpathorchangesincontrollingdelays. 
vii. Identify possible future scheduling conflicts and report. 
viii. DevelopaProject Schedule Status Report (PSSR) to monitor project 

completiondates, identity actualand potential critical path slippage, 
and recommend strategies tor mitigating critical path delays 

ix Monitor the effects of weather (calendar-day projects) and other non-
excusable impacts on thescheduleand providemeansto separate 
these trom excusable impacts. 

x. Verity that schedule updates are separate; Progress Schedule vs. 
Schedule Revisions (Revisions require the State's approval) in 
accordance with the specitications. 

xi. Attend meetings on an as needed basis, 
d Time Impact Analysis (TIA) 

The Engineer shall; 
i. Review and analyzeTIAs from the contractor in accordance with the 

Special Provision or the 2004 Standard Specitications tor Construction 
and Maintenance of Highways, Streets, and Bridges Spec Book. 

ii Coordinate with State's Area Office and District Construction Office 
personnel to determine the validity ottheTIAs. 

iii. Assist in analyzing Delay Claims 
iv. Provide report tor the justification of granting or rejecting time 

requested to the State 
v Review overhead documentation tor compensable delays. 
vi. Recommend scheduling alternatives to mitigate impact resulting trom 

conflict to the State. 
vii. Perform independent TIA as an alternative to Contractor submittal 
viii. Monitor PSSR to verify the TIA process 

General 

The Engineer shell: 

e Investigate, analyzeand recommend resolutiontomitlgateschedule 
impacts between adjacent construction contracts as directed hythe State. 

h. Inform the State's Area Engineer and District Construction Office of 
upcoming laneclosures, and highdemand Inspection needs. 

c Inform theState of milestone status, major traffic changes, andproject 
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completion for posting to the project weh page hythe State, 
d. Review centred time determination schedules end provide written 

summary oftindings. 

DELIVERABLES 

The Engineer shall provide the following: 

D Contract Time Determinations to include the following: 

o Contract timedeterminetion schedules with the listing of activities, production 
rates, quantities, and durations to support the resulting contract time 

D Baseline Schedule Review Reports to include the following: 

o Transmittal letters to State's Area Engineer and District Construction Office 
providing summary ottindings and recommendations to accept or reject the 
preliminary or detailed (hasellne)schedule. 

o Draft letters tor State's Area Engineer's signature notifying Contractor ot 
schedule acceptance or rejection. 

o Completed Checklists for Schedule Review. 
o Detailed listings of schedule deficiencies. 
o Any other documentation to support findings 

D Schedule Updates (Progress and Revised) Review Reports to include the 
following: 

o Progress Schedule Review Reoort 
D Transmittal letter lo State's Area Engineer and District Construction Cftice 

providing the following: 
o summary offindings, 
o listsidentifyingpotentlalfuturecritlcalpath impacts, and 
o recommendations to accept or reject the update. 

D Draft letter tor State's Area Engineer's signature notifying Contractor ot 
schedule update acceptance or rejection 

D Completed Checklist tor Progress Schedule Review 
D Detailed listing of schedule deficiencies. 
^ Claim Digger output with written explanation otthe results summary term. 
D Updated Project Schedule Status Report (PSSR). 
D Plots of look-ahead schedules showing work planned for next^months. 
D Any other documentation to support findings. 
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o Revised Schedule Review Report 
D Transmittal letters t e S t e ^ 

providing summary of findings and detailed discussions of revisions including: 
o changes to critical path due to the revision, 
o changes to the project calendars, 
o changes to resources or sequencing, 
^ discussions of the positive and negative effects of the revisions, and 
o recommendations to accept or reject the revision. 

^ Orafl letters for State's Area Engineer's signature notifying Contractor of 
schedule revision acceptance or rejection 

D Updated Project Schedule Status Reports 
D Claim Digger outputwith written explanation otthe results summary form. 
D Any other documentation to support findings. 

D Time Impact Analysis Review Report to Include the following: 
o Transmittal letter to State's Area Engineer and District Construction Office 

providing summary of findings and recommendation to accept or reject the time 
impact analysis 

o Draft 
o letter for State's Area Engineer's signature notifying Contractor ot TIA 

acceptance or rejection, 
o Copies of recommended scheduling alternatives to mitigate Impacts resulting 

from conflicts 
o Independent TIAs as an alternative to Contractor's submittals. 

D Progress Report to Include the following: 
o Aprogress report that compares planned construction performance, expressed 

as percentage complete, with actual performance 
o Summary statements regarding accomplishments during the reporting period and 

listings of major concerns and issues pertaining to construction progress, 
o Asummary progress report will he developed and maintained that shows the 

overall status of the entire construction project for presentation, 
o Aninety (90) day look ahead of critical and near critical activities. 

FUNCTION CODE 800(880^GENERALPUNCTION 

A J08CONTROL 

1 The Engineer shall perform all sampling and testing ot components and materials 
in accordance with the standard specifications, and all other standard and special 
specifications and special provisions applicable in this agreement. Meet the 
minimum sampling frequencies set out in theTxDCT 2010 Guide Schedule for 
Sampling and Testing for materials The testing shall include the following 
materials and all the components ofthe materials listed: Asphalt, Concrete,Soils 
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and Aggregated The estimated number of samples and tests ate based en 
quantities in the executed construction contract. 
a The Engineer shaii ensurethetesting iscompletedand inputintoSite 

Manager. NOTE: The contractor is responsible for testing Item 360 
Concrete Paving 

b. The Engineershall providecertified personnel, outlined in their Ouality 
Assurance and Ouality Control (OA/OC) plan that are knowledgeable of all 
materialstesting procedures. All personnel performingacceptancetests 
must provide certifications and must maintain the certifications throughout 
theproject.TheStatereservestheright to require replacement of any 
technician during this contract if performance is determined to be 
unsatisfactory orthe technician fails to maintain appropriate certifications 

c. The Engineer shall provide technicians certified in accordance with 
TxOOT Ouality Assurance Programs tor Construction (OAP) or other State 
approved programs, such as theTexas Asphalt Pavement Association 
(TxAPA) for Hot Mix Asphalt, and the Soils and Base Certification 
Program, as listed below. 

d. TheEngineer shall provide certified technicians to perform the following 
tests: 

i. HotMixAsphaltTesting 
D Level l-A 
D Level IDE 
D Level II 
D All othertests in the Manual ofTesting Procedures 200-P Series or 

ASTM Procedures not covered in Level l-A, Level IDS, or Level II 
ii Concrete Testing 

D OAP Program for ConcreteTesting 
^ Other testsoutlined in the Manual of Testing Procedures 400-A 

Series or ASTM Procedures that are not included in the OAP 
Program 

e. The Engineer shall perform testing on the project.These tests include all 
tests listed in State's Ouide Schedule to Sampling and Testing dated 
2010. PollowtheState'sOuideScheduleof SamplingandTesting to 
establish testing frequencies. Testingfrequencies maybe increased as 
directed by the State 

f. The Engineershall notify the State, to determine if any tests may be 
waived. 

g. TheEngineer shall attend preconstructionOAandOCtestingmeetings 
prior to beginning work. 

h The Engineer shall: 
i Review and recommend approval or rejection for all sampling and 

testing documentation submitted by the contractor for compliance with 
applicable State and federal regulations, standards, and contract 
requirements 
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II. Verify all materials used meet specifications, or Identify materials that 
do not meetspeclflcatlons end recommend action which should he 
taken. 

III. Certify thet ell materials used during construction meet the 
specifications as outlined In the Site Manager Support System. 

Iv. vVork closely with the State to resolve all material discrepancies before 
the next monthly estimate Is processed by utilizing the XlteReport In 
Site Manager. 

v Enter all test data In Site Manager 
vl. Enterallmlxdeslgns,concreteandasphalt,lntoSlte Manager. 

I The Engineer shall report falling tests to the State within twenty-four (24) 
hours. 

DELIVERABLES; 

TheEnglneershallprovldethefollowIng; 

D Monthly Deficiency Reports to track material lssues(one(1)per month) 
^ Certification Verifications 
^ Testing documentation as applicable 
D Letters of Certification 
^ Test Exception Letter 

FUNCTION CODE 300(352^OENERAL FUNCTION 

A. EINAL CONSTRUCTION DOCUMENTS 

1 For Final Construction Documents the Engineer shall; 

a. Provldeacomprehenslvepunch llsttothe contractor when work nears 
completion. 

h. Verify that all punch list work Is complete before recommending 
acceptance to the State, 

c Provide the contractor punch list to the State. 
d. Provide final complete construction records Including as-bulltplans,flnal 

quantities, complete test reports, final HUB reports, and project 
documentation (Including all general correspondence that occurred during 
the project) within thirty (30) days of final acceptance of the project by the 
State. Final project documentation shall Include the following; folder 
labeled by Item numberfor Items requiring additional back-up; copies of all 
ofthe change orders with backup; Materlallnvolcesbackup;Manlfest 
tickets for all material paid by weight (Asphalt, Concrete, Lime, etc.); 
Material on Hand forms1914and1915;Texas Department of Licensing 
and Regulation (TDLR) Inspections; and any other applicable records 
necessary to complete the review The Engineer shall submit the 
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correspondence folder with the final records including the as-bullts when 
submitting the final documents. 

e Provide a letterto the Area Cffice recommending certification that tbe 
project was constructed in substantial compliance witb tbe plans and 
specifications and tbat materials incorporated In tbe construction work and 
operations were In conformity witb tbe approved plans and specifications 

f Contact TDLR for inspection of work performed. 

DELIVERABLES 

Tbe Engineer sball provide tbe following: 

D Pinal Records labeled by Item number 
D Manifest Tickets (Asphalt, Concrete, Hot Mix, Lime) 
^ Copies of all cbange orders created on tbe project 
^ Material on Hand forms for tbe duration of tne project 
D Barricade Inspection Porms 
^ TDLR Inspection Report 
D Correspondence Pile 
^ As-built Plans 
^ Test Certification Report 
D Palling Samples Report 

FUNCTION CODE 8uu(88u^OENERALPUNCTION 

A. CONSTRUCTION ENGINE 

1 Tbe Engineer sball perform: 
a Post Letting Activities Priorto Construction to include: 

i. Schedule and assist in conductingapreconstruction conference for tbe 
project, document tbe conference in accordance witb State procedures 
as outlined in CCAM and District Procedures. 
^ Schedule Re construction Conference 
^ Assist In conducting pre-construction conference. 
^ Document the conference In accordance with State procedures as 

outlined in CCAM and District procedures 
il Tbe Engineer shall monitor known existing utility facilities on the 

project: 
D Coordinate any and all relocations or conflicts with the appropriate 

utility companies and the contractor. 
D Document any project delay or potential delay caused by utility 

conflicts. 
b. Por activities during Construction to include the Engineer's preparation or 

performance of tbe following: 
i. Disputes and Claims 
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^ Upon notice from the contractor of pending claims for extra work or 
changes in scope of me wo 
indicating the cost of such work and delay. 

^ Analyzethe schedule and makerecommendationstotheState's 
Area Engineer regarding such claims, time extensions, contracl 
changesextraworkordelaycosts. 

D Assistlndisputenegotiationsand claim resolution through alllevels 
of escalation including the Engineer's support. 

Otilities^ROW 
^ Coordinate with the State and their representative on utility and 

ROW issues as needed and attend meetings as required. 
Internal and External Agency Audits 
D Assist the State In any Internal and external agency audits that may 

he performed during the life of the construction project. 
D Provide documentation as requested 

PortheOualityAssuranceand Ouality Control Plan(OAandOC),the 
Engineershall: 

Develop and maintain a CA and CC plan for inspections, record 
keeping, and testing and suhmit to the State for review. 
Suhmitdocumentatlon tothe Statefor verification of quality control 
checks 
Include steps to ensure the State is receiving trained personnel on the 
project. 
Submit this plan to the State. If changes to the plan are made by the 
Engineerorasdirected hythe State, the updated version shall he 
provided to the State. Also, the Engineer shall address all State 
comments to the plan. 
Provideaquarterlycomparlson of estimated manpower versus actual 
manpowerversus budgeted manpower 
Provide monthly schedule of predicted manpower showing the 
estimated, actual, and budgeted manpower. 

Por Public Information and Coordination the Engineer shall: 
i. Assist the State In the public relations activities Including the 

preparation of public Information, attending public meetings forthe 
purposes of providing information to the public, notification of 
department personneloflaneclosures, including press releases. All 
news conferences and media Interviews will be handled by the State 

i. Initiate and conduct meetings which include, but are not limited to the 
following partles:contractor representatives,neighboring construction 
projects, public works agencies, utilities, federal officials, the State, and 
their Interested parties. The goal of these meetings will be to maintain 
adequate cooperatlonand communication among all partners to this 
project 

I. Coordinate with the State's District Public Information Office ^PIO) to 
resolve any issues from the public. 
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0ELIVERA8LES 

The Engineer shall provide the fcllcwing: 

^ Pre-OonstructionOonterenceAgendaand Roster 
^ Partnering Pledge 
^ OA and OO quality control plan 
D quarterly OA and OO quality control checks 
^ Monthly schedule of predicted manpower 
^ Oraph showing the estimated, actual, and budgeted manpower 

Note: Oue dates and format of deliverables will be determined by the State's districts. 
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ATTAOHMENTO 
DDI 

WORKAUTHORIZATIONNO. 
CONTRACTPORENCINEERINCSERVICES 

THIS WORK AUTHORIZATION is made pursuantto the terms and conditions of Article5of Engineering Contract 
No. (tbe Contract) entered into by and between tbe State ofTexas, acting by and through 
the Texas Department ofTransportation (tbe State), and (the Engineer 

PARTI Tbe Engineerwill perform engineering services generally described as 
in accordance witb tbe project description attached hereto and madeapart ofthis WorkAuthorization. The 
responsibilities otthe State and the Engineer as well as the work schedule are further detailed in exhibits A 
Cwhich are attached hereto and madeapart ofthe Work Authorization. 

PART II. Tbe maximum amount payable underthis Work Authorization is$ and tbe method 
ot payment is as set forth in AttacbmentEotthe Contract. This amount is based upon 
fees setforth in Attachment E,Pee Schedule,ofthe Contract and tbe Engineer's estimated WorkAuthorization 
costs included in Exhibit D, Pee Schedule, which is attached and madeapart ofthis WorkAuthorization. 

PART III. Paymentto the Engineerforthe services established underthis Work Authorization sball be made in 
accordance with Articles3thru5oftbe contract, and AttachmentA,Articlet. 

PART IV. Tbis WorkAuthorization sball becomeeffective on tbe date offinal acceptance ofthe parties hereto 
and shall terminate on , unless extended byasupplementalWon^Authohzation as provided in 
AttacbmentA, Articled. 

Tbe maximum contracttime is the time needed to complete all work authorizations tbat will be issued in tbe 
first two years ofthe contract. All work authorizations must be issued witbin tbe initial twoyear period,starting 
from tbe contract execution date 

PARTV. This Work Authorization does not waive tbe parties'responsibilities and obligations provided underthe 
Contract. 

INWITNESSWHEREOP,this WorkAuthorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below 

THEENCINEER THESTATEOPTEXAS 

Contract No. 15-5IDP5005 
ERPContractNo.4584 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 

LIST OF EXHIBITS 
Exhibit A Services to be provided by the State 
Exhibit B Services to be provided by the Engineer 
Exhibit C Work Schedule 
Exhibit D Fee Schedule/Budget 
Exhibit H-2 Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. hereinafter identified as the "Contract," entered into by and between the 
State ofTexas, acting by and through the Texas Department ofTransportation (the State), and 

(the Engineer). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

Contract No. 15-5IDP5005 
ERP Contract No. 4584 

This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in 
full force and effect. 

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 
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ATTACHMENT E 

FEE SCHEDULE 
(Final Cost Proposal) 

This attachment provides the basis of payment and fee schedule. The basis of payment for this 
contract is indicated by an "X" in the applicable box. The basis shall be supported by the Final 
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be 
supported by a separate FCP. 

"X" Basis 

Lump Sum 
The lump sum shall be equal to the maximum amount payable. The lump sum 
includes all direct and indirect costs and fixed fee. The Engineer shall be paid 
pro rata based on the percentage of work completed. For payment the 
Engineer is not required to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost. 

X Unit Cost 
The unit cost(s) for each type of unit and number of units are shown in the FCP. 
The unit cost includes all direct and indirect costs and fixed fee. The Engineer 
shall be paid based on the type and number of units fully completed and the 
respective unit cost. For payment, the Engineer is not required to provide 
evidence of actual hours worked, travel, overhead rates or any other cost data. 
The FCP may include special items, such as equipment which are not included 
in the unit costs. Documentation of these special costs may be required. The 
maximum amount payable equals the total of all units times their respective unit 
cost plus any special direct items shown. 

X 
Specified 
Rate 
Basis 

The specified rates for each type of labor are shown in the FCP below. The FCP 
may include special items, such as equipment which are not included in the 
specified rates. Payment shall be based on the actual hours worked multiplied 
by the specified rate for each type of labor plus other agreed to special direct 
cost items. The specified rate includes direct labor and indirect cost and fixed 
fee. The State may request documentation of reimbursable direct costs 
including hours worked. Documentation of special item costs may be required. 
The specified rate is not subject to audit. 

Cost Plus 
Fixed Fee 

Payment shall be based on direct and indirect costs incurred plus a pro rata 
share of the fixed fee based on the ratio of labor and overhead cost incurred to 
total estimated labor and overhead cost in the FCP or the percentage of work 
completed. The invoice must itemize labor rates, hours worked, other direct 
costs and indirect costs. The Engineer may be required to provide 
documentation of hours worked and any eligible direct costs claimed. The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for labor, other direct 
expenses including but not limited to travel and allowable materials, provisional 
overhead rate and the fixed fee. 

A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum, 
no maximum. This option does not apply to Indefinite Deliverable 
Contracts.) 

B. Range of Cost Plus Fixed Fee - Actual wages must be within the 
allowable range shown on the Final Cost Proposal. 
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ATTACHMENT E - FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

* The MAXIMUM AMOUNT PAYABLE is $3.500.000.00 . 

The maximum amount payable is based on the following data and calculations: 

* Maximum amount payable must be negotiated for each work authorization. 
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ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Rates Shown Apply To Prime Provider and All Subproviders 

Services To Be Provided Unit Fixed Cost Maximum Cost 

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate 

Lodging/Hotel - Taxes and Fees day/person $ 35.00 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate 

Mileage mile Current State Rate 

Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) day $ 55.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be 
reimbursed) 

day $ 110.00 

Rental Car Fuel gallon $ 3.75 

Air Travel (Use with Indefinite Deliverable Contracts) Rd Trip/person COACH FARE 
Oversize, special handling or extra baggage aidine fees (with advance 
coordination with TxDOT) each Current Airline Rate 

Taxi/Cab fare each/person $ 30.00 

Parking day $ 15.00 

Toll Charges each $ 2.00 

Standard Postage letter Current Postal Rate 

Certified Letter Return Receipt each Current Postal Rate 

Overnight Mail - letter size each Current Postal Rate 

Overnight Mail - oversized box each $ 30.00 

Materials and Shipping Per Package $ 25.00 

Courier Services each $ 25.00 

Photocopies B/W (8 1/2" X 11") each $ 0.10 

Photocopies B/W (11" X 17") each $ 0.20 

Photocopies Color (8 1/2" X 11") each $ 0.74 

Photocopies Color (11" X 17") each $ 0.40 

Cardstock Color (8 1/2" X 11") each $ 1.00 

Digital Ortho Plotting sheet $ 1.25 

Plots (B/W on Bond) square foot $ 0.50 

Plots (Color on Bond) square foot $ 1.00 

Plots (Color on Photographic Paper) square foot $ 4.00 

Color Graphics on Foam Board square foot $ 4.00 

Presentation Boards 30" X 40" Color Mounted each $ 60.66 

Report Printing each $ 25.00 
Report Binding and Tabbing each $ 4.25 

Notebooks each $ 5.00 

Reproduction of CD/DVD each $ 3.00 

CDs each $ 1.00 

4" X 6" Digital Color Print picture $ 0.25 
Environmental Field Supplies (lathes, stakes, 
flagging, spray paint, etc.) day $ 30.00 

Railroad - Flagger (Service provided by RR) Hour $ 60.00 
Railroad - Insurance in addition to STD Minimum Required (Minimum 
coverage of $1 Million required by RR.) 

each $ 500.00 

Railroad - Permit each $ 500.00 

Railroad - Safety Training (If required - Heavy Rail Safety Training Certificate, 
includes classroom training and employee certification card.) 

per person $ 150.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project 
(Includes labor, equipment and fuel) 

day $ 1,000.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Medium 
Project (Includes labor, equipment and fuel) day $ 1,500.00 
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ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Rates Shown Apply To Prime Provider and All Subproviders 

Services To Be Provided Unit Fixed Cost Maximum Cost 

Traffic Control Services, Arrow Boards and Attenuator trucks - Large Project 
(Includes labor, equipment and fuel) 

day $ 2,000.00 

Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment and 
fuel) 

day $ 410.00 

Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) day $ 300.00 

Flashing Arrow Board day $ 120.00 

Portable Message Board day $ 200.00 

Law Enforcement/Uniform Officer (including vehicle) hour S 55.00 

Required Permit Fees (non- railroad) each $ 75.00 

Boat with Motor day $ 150.00 

Backhoe Rental day $ 900.00 

Hazardous Materials Database Search per search $ 325.00 

FEMA FIS Backup Data Request each $ 300.00 

FEMA FIS (Manual) each $ 5.00 

GPS Receiver (rates applied to actual time GPS units are in use) hour $ 20.00 

GPS RTK (rates applied to actual time GPS units are in use) hour $ 20.00 

GPS Static (rates applied to actual time GPS units are in use) hour $ 20.00 
Construction Truck (Includes operation, and maintenance costs; Insurance 
costs will not be reimbursed) 

day $ 80.00 

Construction Truck (Includes operation, and maintenance costs; Insurance 
costs will not be reimbursed) 

month $ 1,400.00 

Construction Truck 4X4 (Includes operation and maintenance costs; 
Insurance costs will not be reimbursed) day $ 125.00 

Construction Truck 4x4 (Includes operation and maintenance costs; 
Insurance costs will not be reimbursed) 

month $ 1,800.00 

Mobilization/Demobilization Laboratory each $ 2,100.00 

AASHTO Accreditation Aggregates Laboratory each $ 6,500.00 

AASHTO Accreditation Hot Mix Laboratory each $ 7,500.00 

AASHTO Accreditation Soil Laboratory each $ 6,500.00 

CCRL Accreditation each $ 11,000.00 

Equipment Calibration each $ 1,000.00 

Office Trailer Rental each $ 600.00 

Cylinder Molds each $ 1.00 

Field Laboratory Equipment Rental each/month $ 3.000.00 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Unless fixed, actual rates to be billed not to exceed the maximum shown. 
Documentation such as receipts or usage logs for other direct expenses are necessary for reimbursement, except for meals. For Lump Sum -
No documentation required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will be reimbursed 
at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more 
will not be reimbursed unless a supplemental agreement to the contract and work authorization (if WAs are used) has been executed in advance 
authorizing the miscellaneous other direct expenses. No more than $2,500 in miscellaneous other direct expenses may be approved by the 
State's Project Manager over the life of this contract including prime provider and subproviders. For Lump Sum - This statement does not apply. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

PRIME PROVIDER NAME: H.W. Lochner, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 

• • • 
Senior Project Manager 20+ $ 75.00 $ 234.56 
Senior Engineer 15+ $ 62.00 $ 193.91 
Project Engineer 10 to 15 $ 50.00 $ 156.38 
Design Engineer 5 to 10 $ 45.00 $ 140.74 
Senior Structural Engineer 20+ $ 60.00 $ 187.65 
Engineer-In-Training 1 to 5 $ 33.00 $ 103.21 
Senior Engineer Tech 15+ $ 38.00 $ 118.85 
Engineer Tech 5 to 15 $ 30.00 $ 93.83 
Junior Engineer Tech 1 to 5 $ 22.00 $ 68.81 
Senior CADD Operator 15+ $ 31.00 $ 96.95 
CADD Operator 5 to 15 $ 28.00 $ 87.57 
Junior CADD Operator 1 to 5 $ 22.00 $ 68.81 
Admin/Clerical $ 21.50 $ 67.24 
Senior Utilities Coordinator 15+ $ 44.00 $ 137.61 
Utilities Coordinator $ 35.00 $ 109.46 
Utility Engineer $ 44.00 $ 137.61 
Records Keeper $ 32.00 $ 100.08 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 55.00 $ 138.51 
Field Engineer 5 to 10 $ 44.00 $ 110.81 
Senior Structural Inspector* 15+ $ 50.00 $ 125.92 
Structural Inspector* 5+ $ 38.00 $ 95.70 
Senior Construction Inspector* 15+ $ 45.00 $ 113.33 
Construction Inspector III* 10 to 15 $ 38.00 $ 95.70 
Construction Inspector II* 5 to 10 $ 32.00 $ 80.59 
Construction Inspector 1* 1 to 5 $ 26.00 $ 65.48 
Senior Utilities Field Coordinator* 15+ $ 38.00 $ 95.70 
Utilities Field Coordinator* $ 35.00 $ 88.15 
Utilities Field Inspector* $ 35.00 $ 88.15 
Utilities Field Engineer $ 44.00 $ 110.81 
Environmental Inspector* 5+ $ 30.00 $ 75.55 
Records Keeper* $ 32.00 $ 80.59 
Senior Geologist* 15+ $ 35.00 $ 88.15 
Geologist* 5 to 15 $ 28.00 $ 70.52 

$ $ 
INDIRECT COST RATE - OFFICE: 184.32% 

INDIRECT COST RATE - FIELD: 128.95% 
PROFIT RATE: 10.0% 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: 
Cox McLain Environmental Consulting, 
Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

experience 
Hourly Contract Rate 

OFFICE PERSONNEL 
Project Manager 10 to 20 $ 148.00 
Senior Engineer 15+ $ 135.00 
Project Engineer 10 to 15 $ 108.00 
Design Engineer 5 to 10 $ 92.00 
Senior Structural Engineer 20+ $ 154.00 
Engineer-In-Training 1 to 5 $ 75.00 
Senior Engineer Tech 15+ $ 86.00 
Engineer Tech 5 to 15 $ 67.00 
Junior Engineer Tech 1 to 5 $ 48.00 
Senior CADD Operator 15+ $ 67.00 
CADD Operator 5 to 15 $ 59.00 
Junior CADD Operator 1 to 5 $ 43.00 
Senior Scheduler 15+ $ 124.00 
Scheduler $ 102.00 
Admin/Clerical $ 48.00 
Senior Utilities Coordinator 15+ $ 92.00 
Utilities Coordinator $ 75.00 
Utility Engineer $ 94.00 
Abstractor (Property Deed Researcher, Courthouse, or Intenet 
Research) 

$ 56.00 

$ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 116.00 
Field Engineer 5 to 10 $ 80.00 
Senior Structural Inspector* 15+ $ 96.00 
Structural Inspector* 5+ $ 82.00 
Senior Construction Inspector* 15+ $ 71.00 
Construction Inspector III* 10 to 15 $ 66.00 
Construction Inspector II* 5 to 10 $ 59.00 
Construction Inspector 1* 1 to 5 $ 50.00 
Senior Utilities Field Coordinator* 15+ $ 77.00 
Utilities Field Coordinator* $ 64.00 
Utilities Field Inspector* $ 64.00 
Utilities Field Engineer $ 80.00 
Environmental Inspector* 5+ $ 78.00 
Records Keeper* $ 52.00 
Senior Geologist* 15+ $ 80.00 
Geologist* 5 to 15 $ 64.00 
Geologist-in-Training* 1 to 5 $ 52.00 

$ 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Foster CM Group, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Project Manager 10 to 20 $ 64.90 $ 164.31 
Senior Scheduler 15+ $ 50.00 $ 126.59 
Scheduler $ 42.00 $ 106.33 

$ $ 
FIELD PERSONNEL 

Structural Inspector* 5+ $ 37.50 $ 93.13 
Senior Construction Inspector* 15+ $ 34.16 $ 84.83 
Construction Inspector III* 10 to 15 $ 33.00 $ 81.95 
Construction Inspector II* 5 to 10 $ 30.00 $ 74.50 
Construction Inspector 1* 1 to 5 $ 28.61 $ 71.05 
Environmental Inspector* 5+ $ 32.00 $ 79.47 
Records Keeper* $ 32.70 $ 81.21 

$ $ 
INDIRECT COST RATE - OFFICE: 130.16% 

INDIRECT COST RATE - FIELD: 125.76% 
PROFIT RATE: 10.0% 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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Contract No. 15-5IDP5005 
WAs Used ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Infrastructure Associates, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 70.00 $ 189.62 
Senior Scheduler 15+ $ 62.00 $ 167.95 
Scheduler $ 46.00 $ 124.61 
Admin/Clerical $ 21.00 $ 56.89 

$ $ 
FIELD PERSONNEL 

Construction Inspector III* 10 to 15 $ 43.00 $ 108.87 
Construction Inspector II* 5 to 10 $ 33.00 $ 83.55 
Construction Inspector 1* 1 to 5 $ 28.00 $ 70.89 

$ $ 
INDIRECT COST RATE - OFFICE: 146.26% 

INDIRECT COST RATE - FIELD: 130.16% 
PROFIT RATE: 10.0% 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 

Engineering-EngineeringJndefDelwWA Page 8 of 12 Attachment E 



WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Lamb-Star Engineering. LP 

Direct Labor 

Labor/Staff Classification 
Years of Hourly Base Hourly Contract 

Labor/Staff Classification 
Experience Rate Rate 

OFFICE PERSONNEL 
Project Manager 10 to 20 $ 55.00 $ 186.53 
Senior Engineer 15+ $ 50.00 $ 169.58 
Project Engineer 10 to 15 $ 40.00 $ 135.66 
Design Engineer 5 to 10 $ 34.00 $ 115.31 
Senior Structural Engineer 20+ $ 57.00 $ 193.32 
Engineer-In-Training 1 to 5 $ 28.00 $ 94.96 
Senior Engineer Tech 15+ $ 32.00 $ 108.53 
Engineer Tech 5 to 15 $ 25.00 $ 84.79 
Junior Engineer Tech 1 to 5 $ 18.50 $ 62.74 
Senior CADD Operator 15+ $ 27.25 $ 92.42 
CADD Operator 5 to 15 $ 23.75 $ 80.55 
Junior CADD Operator 1 to 5 $ 20.00 $ 67.83 
Admin/Clerical $ 18.00 $ 61.05 
Senior Utilities Coordinator 15+ $ 39.00 $ 132.27 
Utilities Coordinator $ 31.00 $ 105.14 
Utility Engineer $ 38.00 $ 128.88 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 63.00 $ 165.89 
Field Engineer 5 to 10 $ 40.00 $ 105.33 
Senior Structural Inspector* 15+ $ 43.00 $ 113.23 
Structural Inspector* 5+ $ 38.00 $ 100.06 
Senior Construction inspector* 15+ $ 43.00 $ 113.23 
Construction Inspector III* 10 to 15 $ 35.00 $ 92.16 
Construction Inspector II* 5 to 10 $ 30.00 $ 79.00 
Construction Inspector 1* 1 to 5 $ 24.00 $ 63.20 
Senior Utilities Field Coordinator* 15+ $ 38.00 $ 100.06 
Utilities Field Coordinator* $ 43.00 $ 113.23 
Utilities Field Inspector* $ 24.00 $ 63.20 
Utilities Field Engineer $ 45.00 $ 118.49 
Environmental Inspector* 5+ $ 31.00 $ 81.63 
Records Keeper* $ 29.00 $ 76.36 

$ $ 
INDIRECT COST RATE - OFFICE: 208.32% 

INDIRECT COST RATE - FIELD: 139.38% 
PROFIT RATE: 10.0% 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: PaveTex Engineering and Testing, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 65.00 $ 196.63 
Senior Engineer 15+ $ 59.00 $ 178.48 
Project Engineer 10 to 15 $ 49.00 $ 148.23 
Engineer-In-Training 1 to 5 $ 33.00 $ 99.83 
Senior Engineer Tech 15+ $ 38.00 $ 114.95 
Engineer Tech 5 to 15 $ 30.00 $ 90.75 
Junior Engineer Tech 1 to 5 $ 24.00 $ 72.60 
Admin/Clerical $ 21.00 $ 63.53 

$ $ 
FIELD PERSONNEL 

Field Engineer 5 to 10 $ 40.00 $ 112.64 
Senior Structural Inspector* 15+ $ 52.00 $ 146.43 
Structural Inspector* 5+ $ 39.00 $ 109.82 
Senior Construction Inspector* 15+ $ 40.00 $ 112.64 
Construction Inspector III* 10 to 15 $ 39.00 $ 109.82 
Construction Inspector II* 5 to 10 $ 31.00 $ 87.30 
Construction Inspector 1* 1 to 5 $ 25.00 $ 70.40 
Senior Utilities Field Coordinator* 15+ $ 48.00 $ 135.17 
Utilities Field Inspector* $ 39.00 $ 109.82 
Utilities Field Engineer $ 42.00 $ 118.27 
Environmental Inspector* 5+ $ 30.00 $ 84.48 
Records Keeper* $ 28.00 $ 78.85 

$ $ -
INDIRECT COST RATE - OFFICE: 175.00% 

INDIRECT COST RATE - FIELD: 156.00% 
PROFIT RATE: 10.0% 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 
v UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Lamb-Star Engineering, LP 
SERVICES TO BE PROVIDED UNIT COST 

SUE (Qualitv Level C and D) XMHRK'XBNB! ̂ ^ ^ f ^ ^ ^ S " ^ ^ : 
Includes labor and equipment for records research, CADD, and mapping. LF $ 0.45 

SUE (Quality Level B - Utility Desianation) \ V *••*** 
Includes labor and equipment for records research, designating, engineering, 
surveying, CADD mappinq and limited traffic control. 

LF $ 1.40 

SUE (Quality Level A - Utility Locate. Test Holes) a ^ 4 7 v 

Igs^g^y^^y < 
°. 

ml-

io&"'*'W-t> ~ •'..''*•« 

f%%rW4%&a%@ Includes labor and equipment for vacuum excavation, engineering, surveying, 
CADD, and limited traffic control. These prices reflect that a Quality Level B service 
has been provided. 

a ^ 4 7 v 

Igs^g^y^^y < 
°. 

ml-

io&"'*'W-t> ~ •'..''*•« 

f%%rW4%&a%@ 

Level A: 0 to 5 ft. each $ 950.00 
Level A: > 5 to 8 ft. each $ 1,200.00 
Level A: > 8 to 13 ft. each $ 1,550.00 
Level A: > 13 to 20 ft. each $ 1,900.00 
Level A: > 20 ft. VF $ 100.00 

SUE Mobilization/Demobilization 

These costs are intended to be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to portal. Vacuum 
excavation truck (non-local) 

Mile $ 4.00 

Note: When the above unit prices are not utilized, the following appropriate rates will apply 
SERVICES TO BE PROVIDED UNIT COST 

Subsurface Utility Enaineerina (SUE) Field Services 
Interior pipe wall condition video (equipment only)(for small pipe from 12" to 24" in 
diameter) day $ 350.00 

Interior pipe wall condition video (equipment only)(for pipe larger than 24" in 
diameter) 

hour $ 700.00 

Ground PenetratingJRadar (GPR) (equipment only) hour $ 55.00 
One (1) Designating Person with equipment hour $ 100.00 
Two (2) Designating Person with equipment hour $ 150.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, 
in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible 
for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5005 

ERP Contract No. 4584 

ATTACHMENT E - FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: PaveTex Enfl neerlng and Testing, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Soils Tests 
Determining Moisture Content in Soil Materials Tex-103-E each $ 13.00 

Determining Liquid Limits of Soils Tex-104-E each $ 35.00 

Determining Plastic Limit of Soils Tex-105-E each $ 35.00 

Determining the Bar Linear Shrinkage of Soils Tex-107-E each $ 40.00 

Determining the Specific Gravity of Soils Tex-1 OB-E each $ 50.00 

Particle Size Analysis of Soils Tex-110-E each $ 70.00 
Determining the Amount of Material In Soils Finer than the 75 micrometer (No. 200) Sieve Tex-111-E each i 45.00 

Laboratory Compaction Characteristics and Moisture-Density Relationship of Base Materials Tex-113-E each $ 270.00 
Laboratory Compaction Characteristics and Moisture-Density Relationship of Subgrade, Embankment 
Soils, and Backfill Material 

Tex-114-E each * 280.00 

Field Method for Determining In-Place Density of Soils and Base Materials Tex-115-E each $ 50.00 

Ball Mill Method for Determining the Disintegration of Flexible Base Material Tex-116-E each * 180.00 

Triaxial Compression Test for Disturbed Soils and Base Materials Tex-117-E each $ 2,000.00 
Soil-Cement Testing Tex-120-E each $ 300.00 

Soil-Lime Testing Tex-121-E each $ 300.00 

Determining Soil pH Tex-128-E each $ 34.00 

Measuring the Resistivity of Soil Materials Tex-129-E each J 85.00 

Slurry Testing Tex-130-E each t 45.00 

Determining Sulfate Content in Soils - Colorimetric Method Tex-145-E each $ 85.00 

Unconfined Compressive Test of Cohesive Soil ASTM D2168 each $ 55.00 

One-Dimensional Consolidation ASTM D2435 each $ 200.00 

Soil Direct Shear (CD) Clay ASTM D3080 each $ 555.00 

Swell tests (Free Swell) ASTM D4546 each $ 125.00 

Swell tests (Pressure Swell) ASTM D4646 each S 200.00 

Bituminous Tests 
Sieve Analysis for Fine and Coarse Aggregate Tex-200-F each $ 60.00 

Bulk Specific Gravity and Water Absorption of Aggregate Tex-201-F each $ 75.00 

Apparent Specific Gravity of Material Finer than! No. 50 Sieve Tex-202-F each $ 65.00 

Sand Equivalent Tex-203-F each $ 85.00 

Design of Bituminous Mixtures Tex-204-F each $ 1,600.00 

Laboratory Method of Mixing Bituminous Mixtures Tex-205-F set of 3 $ 70.00 

Compacting Specimens Using the Texas Gyratory Compactor (TGC) Tex-206-F set of 3 * 60.00 

Determining Density of Compacted Bituminous Mixtures Tex-207-F (Part I) each t 35.00 

Test of Stabilometer Value of Bituminous Mixtures Tex-208-F set of 3 $ 100.00 

Determining Asphalt Conent of Bituminous by Extraction Tex-210-F each $ 175.00 

Determining Deleterious Material and Decantation Test for Coarse Aggregates Tex-217-F each $ 85.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each $ 75.00 

Determining Asphalt Content from Asphalt Paving Mixtures by the Ignition Method Tex-236-F each $ 150.00 

Superpave Gyratory Compacting of Test Specimens of Bituminous Mixtures Tex-241-F set of 2 $ 100.00 

Determining Flat and Elongated Particles Tex-280-F each $ 95.00 

Concrete & Aaareaate Tests 

Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $ 60.00 

Fineness Modulus of Fine Aggregate Tex-402-A each $ 60.00 

Saturated Surface-Dry Specific Gravity and Absorption of Aggregates Tex-403-A each $ 85.00 

Determining Unit Mass (Weight) of Aggregates Tex-404-A each $ 55.00 

Determining Pecenl Voids and Solids in Concrete Tex-405-A each $ 60.00 
Material Finer than 75 micrometer (No. 200) Sieve in Mineral Aggregates (Decantation Test for 
Concrete Aggregates) 

Tex-406-A each $ 65.00 

Organic Impurities In Fine Aggregate for Concrete Tex-408-A each t 65.00 

Free Moisture and Water Absorption In Aggregate for Concrete Tex-409-A each $ 50.00 

Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each $ 195.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium Sulfate Tex-411-A each $ 200.00 

Determining Deleterious Material In Mineral Aggregate Tex-413-A each $ 75.00 

Compressive Strength of Cylindrical Concrete Specimens Tex-41B-A each $ 20.00 

Detemining Compressive Strength of Grouts Tex-442-A each $ 30.00 

Making and Curing Concrete Test Specimens Tex-447-A each $ 50.00 

Determining Crushed Face Particle Count Tex-460-A each $ 70.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, in which the work 
was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible for payment 
under that work authorization. 
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WAs Used Contract No. 15-5IDP5005 
ERP Contract No. 4584 

ATTACHMENT F 

Not Applicable 
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WAs Used Contract No. 15-5IDP5005 
ERP Contract No. 4584 

ATTACHMENT G 

Computer Graphics Files for Document and Information Exchange 

Not Applicable 
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WAs Used Contract No. 15-5IDP5005 
ERP Contract No. 4584 

ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 

for Federal-Aid Professional or Technical Services Contracts 

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation's (DOT) 
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy of the DOT and the Texas Department ofTransportation (henceforth the 
"Department") that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department's Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department's Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 

the Department's Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 

b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall 
be physically included in any subcontract. 

c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-1 which lists the commitments made to certified DBE subproviders) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider 
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of 
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, i f the DBE wil l be performing 
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. I f non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and 
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

3) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Federal-Aid Contract" is any contract between the Texas Department of Transportation and a Provider 

which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "DBE Joint Venture" means an association a DBE firm and one (1) or more other firm(s) to carry out a 

single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest. 

e. "Disadvantaged Business Enterprise (DBE)" means a firm certified as such by the Department in accordance 
with 49 CFR Part 26. 

f. "Good Faith Effort" means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfil l 
the program requirement. 

g. "Race-neutral DBE Participation" means any participation by a DBE through customary competitive 
procurement procedures. 
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4) PERCENTAGE GOAL. The goal for Disadvantaged Business Enterprise (DBE) participation in the work to 
be performed under this contract i s ^ t ^ T ^ ^ o f the contract amount. 

^ PRGVT^ER^SRESPGNSI8ILTTIES.ADBE prime may receivecredittoward the DBE ^oalforwork 
performed by his-herownforces and work subcontracted to DBEs. A DBE prime must makeagoodfaith effort 
to meet the goals. In the eventaDBE prime subcontracts toanon-DBE, that information must be reported to the 
Department. 
a. A Provider who cannot meet the contract goal,in whole or in part, shall document the "CoodPaith Efforts" 

taken to ohtain DBE participation. The following isalist of the types of actions that may he considered as 
good faith efforts. It is not intended to heamandatory checklist, nor is it intended to he exclusive or 
exhaustive. Cther factors or types ofefforts may be relevant in appropriate cases. 

(1) Soliciting through all reasonable and available means the interest ofal l certified DBEs who have the 
capability to perform the work ofthe contract. The solicitation must be done within sufficienttime 
to allow the DBEs to respond to it. Appropriate steps must be taken to follow up initial solicitations 
to determine, with certainty,if the DBEs are interested. 

(2) Selecting portions ofthe work to be performed by DBEs in order to increase the likelihood tbat the 
DBE goals will be achieved. This includes,where appropriate, breaking out contract work items into 
economically feasible units to facilitate DBE participation, even when the Provider might otherwise 
preferto perform the work items with its ownforces. 

(3) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract inatimely manner to assist them in responding toasolicitation. 

(4) negotiating in good faith with interested DBEs by makingaportion ofthe work available to DBE 
subproviders and suppliers and selecting those portions ofthe work or material needs consistent with 
the available DBE subproviders and suppliers. 

(^) The ability or desire of the Provider to perform the work ofacontract with its own organization does 
not relieve the Provider'sresponsibility to makeagoodfaith effort. Additional costs involved in 
finding and using DBEs is not in itself sufficient reason foraProvider'sfailure to meet the contract 
DBE goal, as long as such costs are reasonable. Providers are not, however,required to accept 
higher quotes from DBEs ifthe price difference is excessive or unreasonable. 

(6) Not rejecting DBEs as being unqualified without sound reasons based onathorough investigation of 
their capabilities. 

(7) making efforts to assist interested DBEs in obtaining bonding, lines ofcredit, or insurance as 
required by the recipient or Provider. 

(^) tvtaking efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or 
related assistance or services. 

(9) Effectively using the services ofavailableminority/women community organizations; 
minority/womencontractors'groups; local, state, and Federal minority/women business assistance 
offices; and other organizations as allowed onacase-by-case basis to provide assistance in tbe 
recruitment and placement ofDBEs. 

(10) Ifthe Department'sDirector of the Business Cppormnit^ Programs Cffice determines that m^ 
Provider has failed to meet the good faith effort requirements, the Provider will be given an 
oppormnity for reconsideration by the Director ofthe appropriate Division. 

NCTE: The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to the Chair of the Consultant SelectionTeam 

responsible for the project. 
c. The Provider shall make all reasonable efforts to honor commitments to DBE subproviders named in the 

commitment submitted under Section 2.c.ofthis attachment. Where the Provider terminates or removesa 
DBE subprovider named in the initial commitment, the Provider must demonstrate onacase-by-case basis to 
the satisfaction ofthe department that the originally designated DBE was not able or willing to perform. 

d. The Provider shall makeagoodfaith effort to replaceaDBE subprovider that is unable or unwilling to 
perform successfully with another DBE, to the extent needed to meet the contract goal. The Provider shall 
submitacompleted Exhibit H-2Form for the substitute firm(s). Any substitution ofDBEs shall be subject to 
prior written approval by the Department. The Department may requestastatement from the firm being 
replaced concerning its replacement prior to approving the substitution. 
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e. The Provider shall designate 
responsible for maintenance ofrecordsofefforts and contacts made to subcontract with DBEs. 

f. Providers are encouraged to investigate the services offered hy banks owned and controlled by disadvantaged 
individuals and to make use ofthese banks where feasible. 

6) E L ^ 8 ^ T T Y O E D 8 E s . 
a. The Department certifies the eligibility ofDBEs, DBEjoint ventures and DBE truck-owner operators to 

perform DBE subcontract work on DOT financially assisted contracts. 
b. This certification will be accomplished through the use ofthe appropriate certification schedule contained in 

this Department'sDBE program. 
c. The Department publishesaDirectoryofDisadvantaged Business Enterprises containing the names of firms 

that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts. The 
directory is available from the Department TheTexas Unified 
Certification Program DBE Directory can befound on the Internet at: 
htto^www.dot.state.tx.us/services/business opportunity programs/tucp dhe directory.htm. 

d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are 
eligible to be used in the information furnished by the Provider as required under Section 2.c.and^.d.above. 
Tor purposes ofthe DBE goal on this contract, DBEs will only be allowed to perform work in the categories 
of workfor which they were certified. 

7) DETER^T^A^ONOEDBEPAR^OT^ATION. 
A firm must be an eligible DBE and performaprofessional or technical function relating to the project. Oncea 
firm is determined to be an eligibleDBE, the total amount paid to the DBE for work performed with hismer own 
forces is counted toward the DBE goal. WhenaDBE subcontracts part of the work ofits contract to another 
firm,the value ofthe subcontracted work may be counted toward DBE goals only ifthe subprovider is itselfa 
DBE. Work thataDBE subcontracts toanon-DBE firm does not count toward DBE goals. 

A DBE subprovider may subcontract no more than ofafederal aid contract. The DBE subprovider shall 
permrm not less than ofthe value ofthe contract work with assistance ofemployees employed and paid 
directly by the DBE; and equipment owned or rented directly by the DBE. DBE subproviders must performa 
commercially useml function required in me contract in order for payments to be credited toward meeting the 
contract goal. ADBEperformsacommercially useful function when it is responsible for executing the work of 
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.Toperformacommercially useml function, me DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity,ordering the 
material, and installing(whereapplicable)and paying for the material itself. WhenaDBE is presumed not to be 
performingacommercially useml function, the DBE may present evidence to rebut tbis presumption. 

AProvider may count toward its DBE goalaportion of the total value of the contract amount paid toaDBE 
joint venture equal to the distinct, clearly defined portion ofthe work ofthe contract performed by the DBE. 

Proof of payment, such as copies of canceled checks, properly identifying the Department'scontract number or 
project number may be required to substantiate the payment, as deemed necessary by the Department. 

^ REOORDSAND REPORTS. 
a. After submission ofthe initial commitment reported (Exhibit H-1), required by Section 2.c. ofthis 

attachment, the Provider shall submit Ivlonthly Progress Assessment Reports (Exhibit H-3), after contract 
work begins, on DBE involvement to meet the goal and for race-neutral participation. One copy of each 
report is to be sent to the Department'sBusiness Opportunity Programs Office monthly,in addition one copy 
istobesubmihedwith the ProvideBsinvoiceOoly^tual payment madeto 
reported. These reports will be required until all subprovider activity is completed. The Department may 
verify tbe amounts being reported as paid to DBEs by requesting copies ofcanceled checks paid to DBEs on 
arandom basis. 

b. DBE subproviders should be identified on the report by name, type ofwork being performed, the amount of 
actual payment made to each during the billing period, cumulative payment amount and percentage ofthe 
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total contract amount. These reports will he due within f i f teen(l^) days afterthe end ofacalendar month. 
Reports are required even when no DBE activirv has occurred inabi l l ing period. 

e. All such records must be retained foraperiod of seven (7) years following final payment or until any 
investigation, audit, examination, or other review undertaken during the seven (7) years is completed, and 
shall be available at reasonable times and places for inspection by authorized representatives ofthe 
Department or the DOT. 

d. Prior to receiving final payment, the Provider shall submitaPinal Report (Exhibit H-4), detailing the DBE 
payments. The Pinal Report is to be sent to the Department'sBusiness Opportunity Programs Office and one 
( l)copy to be submitted with the Provider'sfinal invoice. Ifthe DBE goal requirement is not met, 
documentation ofthe good faith efforts made to meet the goal must be submitted with the Pinal Report. 

9) OOlvT^LTA^GEOEPROVT^ER.ToensurethatDBEreouirementsofthi 
complied with, the Department will monitor the Provider'sefforts to involve DBEs during the performance of 
this contract. This will be accomplished byareviewofivtonthly Progress Assessment Reports (Exhibit 
submitted to the Department'sBusiness Opportunity Programs Office by the Provider indicating his progress 
achieving the DBE contract goal, and by compliance reviews conducted by the Department. The monthly 
Progress Assessment Report (Exhibit H-3)must be submitted ataminimum monthly to the Business 
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact. 

The Provider shall receive credit toward the DBE goal based on actual payments to the DBE subproviders with 
the tallowing exceptions and only ifthe arrangement is consistent with standard industry practice. The Provider 
shall contact the Department ifhe/she withholds or reduces payment to any DBE subprovider. 

(1) ADBE firm is paid but does not assume contracmal responsibility for performing theses 
(2) ADBE firm does not performacommercially useful function; 
(3) Payment is made toaDBE that cannot be linked by an invoice or canceled check to the contract under 

which credit is claimed; 
(4) Payment is made toabrokerorafirmwithabrokering-type operation; 
(^)Partial credit is allowed, in the amount of the fee or commission provided the fee or commission does not 

exceed that customarily allowed for similar services,forabona fide service, such as professional, 
technical, consultant, or managerial services, and assistance in the procurement of essential personnel, 
facilities, equipnrent^ materials, or supplies required for performance ofthe contract. 

AProvider'sfailure to comply with the requirements of this Special Provision shall constituteamaterial breach 
ofthis contract. In suchacase, the Department reserves the right to terminate the contract; to deduct the amount 
ofDBE goal not accomplished by DBEs from the money due orto become due the Provider, not asapenalty but 
as liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

o^ r^OATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #:15-5IDP5005 Assigned Goal: 11.7 % Federally Funded X State Funded. 

Prime Provider: H.W. Lochner. Inc. Total Contract Amount: $3.500.000.00 

Prime Provider Info: DBE HUB Both 

Vendor ID #: 1362338811600 DBE/HUB Expiration Date: NA 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A" on the 1st line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits Only) 

D=DBE Expiration 
H=HUB ^ t e 

$ Amount or 

% of Work* 
Cox McLain Environmental 

Consulting, Inc. 
Environmental 12607199796 

D 11/5/2016 
H 8/5/2019 

3% 

Foster CM Group, Inc. 
Inspection and 

Scheduling 
Support 

17427842137 
D 7/8/2017 
H 5/28/2018 

5% 

Infrastructure Associates Inc. Scheduling 17605911167 H 2/20/2019 7% 

Lamb-Star Engineering, L.P. 

Inspection, 
SUE, Utility 

Coordination, 
Scheduling 

Support 

12037996670 
D 7/14/2017 
H 1/29/2018 

12% 

Pavetex Engineering 
and Testing, Inc. 

Materials 
Testing and 

Geotechnical 
17429482064 

D 4/17/2018 
H 4/17/2018 

25% 

Subprovider(s) Contract or % of Work* Totals 52% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 45% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEH1.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of W o r k 
(List by category ofwork or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

I M P O R T A N T : The signatures o f the prime and the DBE/HUB and Second Tier S 
the total commitment amount must always be on the same page. 

ubprovider, i f any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Ti t le : 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

V I D Number: 

Address: 

Phone # & Fax #: 

Emai l : 

Name: 
(Please Print) 

Ti t le : 

DBE/HUB Sub Provider 

Subprovider Name: 

V I D Number: 

Address: 

Phone # & Fax #: 

Emai l : 

Signature Date 

Second T ier Sub Provider 

Subprovider Name: 

V I D Number: 

Address: 

Phone # & Fax #: 

Emai l : 

Name: 
(Please Print) 

Ti t le : 

Second T ier Sub Provider 

Subprovider Name: 

V I D Number: 

Address: 

Phone # & Fax #: 

Emai l : 

Signature Date 

VID Number is the Vendor Identification Number issued by the Comptroller. I f a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
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EXHIBIT H-3 
Texas Department of Transportation Subprovider Monitor ing System for Federally Funded Contracts 

Progress Assessment Report for month of (Mo./Yr.) / 

Contract #: Original Contract Amount: 

Date of Execution: Approved Supplemental Agreements: _ 

Prime Provider: Total Contract Amount: 

Work Authorization No. Work Authorization Amount: 
If no subproviders are used on this contract, please indicate by placing "N/A " on the I" line under Subproviders. 

DBE 
All 

Subproviders 
Category of Work Total 

Subprovider Amount 
% Total Contract 

Amount 
Amount Paid 
This Period 

Amount Paid 
To Date 

Subcontract Balance 
Remaining 

Fill out Progress Assessment Report with each estimate/invoice submitted,ybr al l subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy - TxDOT, BOP Office, 125 E. 11th, Aust in, TX 78701, 512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519 

I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 

Print Name - Company Official /DBE Liaison Officer Signature Phone Date 

Email Fax 
12/06 DBE-H3.ATT 
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EXHIBIT H-4 

Texas Department ofTransportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of , 20 

Notary Public County 

My Commission expires: 

12/06 DBE-H4.A 
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EXHIBIT H-5 

Federal Subprovider and Supplier Information 

The Provider shall indicate below the name, address and phone number of all successful and 
unsuccessful subproviders and/or suppliers that provided proposals/quotes for this contract prior 
to execution. You may reproduce this form i f additional space is needed. 

Name Address Phone Number 

Cox McLain Environmental 
Consulting, Inc. 

6010Balcones Dr. 
Suite 210 

Austin, TX 78731 
512.338.2223 

Foster CM Group, Inc. 
8610 N New Braunfels Ave. 

Suite 606 
San Antonio, TX 78217 

972.851.100 

Infrastructure Associates Inc. 
24165 IH lOWest 

Suite 217-493 
San Antonio, TX 78257 

713.622.0120 

Lamb-Star Engineering, L.P 
5700 W. Piano Parkway 

Suite 1000 
Piano, TX 75093 

214.440.3600 

Pavetex Engineering 
and Testing, Inc. 

3989 Highway 290 East 
Dripping Springs, TX 78620 

512.858.2993 

The information must be provided and returned with the contract. 

Gregory G. Evans, PE gevans(5)Jiwlochner.com 512.828.0076 
Printed Name Email Phone # 
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